

## Project Work Order

From 02/03/2006 To 30/04/2024

TASK	Qty	Rate	Amount	Retention %	Specifications
<b>GREENWOOD ASPIRE EXP</b>					
<b>WO No</b>	63	<b>WO Date</b>	22/12/2020	<b>Krishna Associates</b>	
TOWER A UP TO PLINTH RCC WORK					
LABOUR FOR RCC SLAB (SQFT)	<u>13,256.76</u>	<u>257.00</u>	<u>3,406,987.32</u>	<u>5.00</u>	
TOWER A UP TO PLINTH PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>13,256.76</u>	<u>110.00</u>	<u>1,458,243.60</u>	<u>5.00</u>	
TOWER A GROUND FLOOR PARKING RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,108.79</u>	<u>257.00</u>	<u>1,826,959.03</u>	<u>5.00</u>	
TOWER A GROUND FLOOR PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,108.79</u>	<u>110.00</u>	<u>781,966.90</u>	<u>5.00</u>	
TOWER A 1ST FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	
TOWER A 1ST FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF'	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	
TOWER A 1ST FLOOR INTERNAL SINGLE COAT PLASTER					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER A 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER A 2ND FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	
TOWER A 2ND FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF'	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER A 2ND FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER A 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER A 3RD FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER A 3RD FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER A 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER A 4TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER A 4TH FLOOR INTERNAL SINGLE COAT PLASTER - SQ FT LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER A 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER - SQ FT LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER A 5TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER A 5TH FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER A 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,574.49</u>	<u>220.00</u>	<u>1,666,387.80</u>	<u>5.00</u>	
TOWER A 6TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,574.49</u>	<u>51.00</u>	<u>386,298.99</u>	<u>5.00</u>	
TOWER A 6TH FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,574.49</u>	<u>54.00</u>	<u>409,022.46</u>	<u>5.00</u>	
TOWER A 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	<u>7,574.49</u>	<u>42.00</u>	<u>318,128.58</u>	<u>5.00</u>	
TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	
TOWER A 7TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	
TOWER A 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER A 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,026.61</u>	<u>220.00</u>	<u>1,545,854.20</u>	<u>5.00</u>	
TOWER A 8TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7,026.61</u>	<u>51.00</u>	<u>358,357.11</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER A 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.026.61</u>	<u>54.00</u>	<u>379,436.94</u>	<u>5.00</u>	
TOWER A 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.026.61</u>	<u>42.00</u>	<u>295,117.62</u>	<u>5.00</u>	
TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7.576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER A 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7.500.00</u>	<u>51.00</u>	<u>382,500.00</u>	<u>5.00</u>	
TOWER A 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>76.62</u>	<u>51.00</u>	<u>3,907.62</u>	<u>5.00</u>	
TOWER A 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER A 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7.602.64</u>	<u>220.00</u>	<u>1,672,580.80</u>	<u>5.00</u>	
TOWER A 10TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF'	<u>7.602.64</u>	<u>51.00</u>	<u>387,734.64</u>	<u>5.00</u>	
TOWER A 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.602.64</u>	<u>54.00</u>	<u>410,542.56</u>	<u>5.00</u>	
TOWER A 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7.602.64</u>	<u>42.00</u>	<u>319,310.88</u>	<u>5.00</u>	
TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7.630.62</u>	<u>220.00</u>	<u>1,678,736.40</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER A 11TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,630.62</u>	<u>51.00</u>	<u>389,161.62</u>	<u>5.00</u>	
TOWER A 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,630.62</u>	<u>54.00</u>	<u>412,053.48</u>	<u>5.00</u>	
TOWER A 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,630.62</u>	<u>42.00</u>	<u>320,486.04</u>	<u>5.00</u>	
TOWER A 12TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,655.49</u>	<u>220.00</u>	<u>1,684,207.80</u>	<u>5.00</u>	
TOWER A 12TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,655.49</u>	<u>51.00</u>	<u>390,429.99</u>	<u>5.00</u>	
TOWER A 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,655.49</u>	<u>54.00</u>	<u>413,396.46</u>	<u>5.00</u>	
TOWER A 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,655.49</u>	<u>42.00</u>	<u>321,530.58</u>	<u>5.00</u>	
TOWER A 13TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,219.48</u>	<u>220.00</u>	<u>1,588,285.60</u>	<u>5.00</u>	
TOWER A 13TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,219.48</u>	<u>51.00</u>	<u>368,193.48</u>	<u>5.00</u>	
TOWER A 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,219.48</u>	<u>54.00</u>	<u>389,851.92</u>	<u>5.00</u>	
TOWER A 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,219.48</u>	<u>42.00</u>	<u>303,218.16</u>	<u>5.00</u>	
TOWER A 14TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,270.36</u>	<u>220.00</u>	<u>1,599,479.20</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER A 14TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,270.36</u>	<u>51.00</u>	<u>370,788.36</u>	<u>5.00</u>	
TOWER A 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,270.36</u>	<u>54.00</u>	<u>392,599.44</u>	<u>5.00</u>	
TOWER A 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,270.36</u>	<u>42.00</u>	<u>305,355.12</u>	<u>5.00</u>	
TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,738.62</u>	<u>220.00</u>	<u>1,702,496.40</u>	<u>5.00</u>	
TOWER A 15TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,738.62</u>	<u>51.00</u>	<u>394,669.62</u>	<u>5.00</u>	
TOWER A 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,738.62</u>	<u>54.00</u>	<u>417,885.48</u>	<u>5.00</u>	
TOWER A 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,738.62</u>	<u>42.00</u>	<u>325,022.04</u>	<u>5.00</u>	
TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,764.64</u>	<u>220.00</u>	<u>1,708,220.80</u>	<u>5.00</u>	
TOWER A 16TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,764.64</u>	<u>51.00</u>	<u>395,996.64</u>	<u>5.00</u>	
TOWER A 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,764.64</u>	<u>54.00</u>	<u>419,290.56</u>	<u>5.00</u>	
TOWER A 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,764.64</u>	<u>42.00</u>	<u>326,114.88</u>	<u>5.00</u>	
TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,675.92</u>	<u>220.00</u>	<u>1,688,702.40</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER A 17TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,675.92</u>	<u>51.00</u>	<u>391,471.92</u>	<u>5.00</u>	
TOWER A 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,675.92</u>	<u>54.00</u>	<u>414,499.68</u>	<u>5.00</u>	
TOWER A 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,675.92</u>	<u>42.00</u>	<u>322,388.64</u>	<u>5.00</u>	
TOWER A 18TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,684.82</u>	<u>220.00</u>	<u>1,690,660.40</u>	<u>5.00</u>	
TOWER A 18TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,684.82</u>	<u>51.00</u>	<u>391,925.82</u>	<u>5.00</u>	
TOWER A 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,684.82</u>	<u>54.00</u>	<u>414,980.28</u>	<u>5.00</u>	
TOWER A 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,684.82</u>	<u>42.00</u>	<u>322,762.44</u>	<u>5.00</u>	
TOWER A 19TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>5,811.86</u>	<u>220.00</u>	<u>1,278,609.20</u>	<u>5.00</u>	
TOWER A 19TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>5,811.86</u>	<u>51.00</u>	<u>296,404.86</u>	<u>5.00</u>	
TOWER A 19TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>5,811.86</u>	<u>54.00</u>	<u>313,840.44</u>	<u>5.00</u>	
TOWER A 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>5,811.86</u>	<u>42.00</u>	<u>244,098.12</u>	<u>5.00</u>	
TOWER B UP TO PLINTH RCC WORK FOR SLAB					
LABOR FOR RCC SLAB (SQFT)	<u>11,553.47</u>	<u>257.00</u>	<u>2,969,241.79</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B UP TO PLINTH PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>11,553.47</u>	<u>110.00</u>	<u>1,270,881.70</u>	<u>5.00</u>	
TOWER B GROUND FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>6,962.57</u>	<u>257.00</u>	<u>1,789,380.49</u>	<u>5.00</u>	
TOWER B GROUND FLOOR PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,962.57</u>	<u>110.00</u>	<u>765,882.70</u>	<u>5.00</u>	
TOWER B 1ST FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>6,958.37</u>	<u>220.00</u>	<u>1,530,841.40</u>	<u>5.00</u>	
TOWER B 1ST FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF'	<u>6,958.37</u>	<u>51.00</u>	<u>354,876.87</u>	<u>5.00</u>	
TOWER B 1ST FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>54.00</u>	<u>375,751.98</u>	<u>5.00</u>	
TOWER B 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>42.00</u>	<u>292,251.54</u>	<u>5.00</u>	
TOWER B 2ND FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>6,958.37</u>	<u>220.00</u>	<u>1,530,841.40</u>	<u>5.00</u>	
TOWER B 2ND FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF'	<u>6,958.37</u>	<u>51.00</u>	<u>354,876.87</u>	<u>5.00</u>	
TOWER B 2ND FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>54.00</u>	<u>375,751.98</u>	<u>5.00</u>	
TOWER B 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>42.00</u>	<u>292,251.54</u>	<u>5.00</u>	
TOWER B 3RD FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,501.67</u>	<u>220.00</u>	<u>1,650,367.40</u>	<u>5.00</u>	



TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B 3RD FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,501.67</u>	<u>51.00</u>	<u>382,585.17</u>	<u>5.00</u>	
TOWER B 3RD FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>54.00</u>	<u>405,090.18</u>	<u>5.00</u>	
TOWER B 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>42.00</u>	<u>315,070.14</u>	<u>5.00</u>	
TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,501.67</u>	<u>220.00</u>	<u>1,650,367.40</u>	<u>5.00</u>	
TOWER B 4TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,501.67</u>	<u>51.00</u>	<u>382,585.17</u>	<u>5.00</u>	
TOWER B 4TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>54.00</u>	<u>405,090.18</u>	<u>5.00</u>	
TOWER B 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>42.00</u>	<u>315,070.14</u>	<u>5.00</u>	
TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,501.67</u>	<u>220.00</u>	<u>1,650,367.40</u>	<u>5.00</u>	
TOWER B 5TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,501.67</u>	<u>51.00</u>	<u>382,585.17</u>	<u>5.00</u>	
TOWER B 5TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>54.00</u>	<u>405,090.18</u>	<u>5.00</u>	
TOWER B 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,501.67</u>	<u>42.00</u>	<u>315,070.14</u>	<u>5.00</u>	
TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,499.81</u>	<u>220.00</u>	<u>1,649,958.20</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B 6TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,499.81</u>	<u>51.00</u>	<u>382,490.31</u>	<u>5.00</u>	
TOWER B 6TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,499.81</u>	<u>54.00</u>	<u>404,989.74</u>	<u>5.00</u>	
TOWER B 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,499.81</u>	<u>42.00</u>	<u>314,992.02</u>	<u>5.00</u>	
TOWER B 7TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>6,958.37</u>	<u>220.00</u>	<u>1,530,841.40</u>	<u>5.00</u>	
TOWER B 7TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>6,958.37</u>	<u>51.00</u>	<u>354,876.87</u>	<u>5.00</u>	
TOWER B 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>54.00</u>	<u>375,751.98</u>	<u>5.00</u>	
TOWER B 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>6,958.37</u>	<u>42.00</u>	<u>292,251.54</u>	<u>5.00</u>	
TOWER B 8TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,134.70</u>	<u>220.00</u>	<u>1,569,634.00</u>	<u>5.00</u>	
TOWER B 8TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,134.70</u>	<u>51.00</u>	<u>363,869.70</u>	<u>5.00</u>	
TOWER B 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,134.70</u>	<u>54.00</u>	<u>385,273.80</u>	<u>5.00</u>	
TOWER B 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,134.70</u>	<u>42.00</u>	<u>299,657.40</u>	<u>5.00</u>	
TOWER B 9TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,502.63</u>	<u>220.00</u>	<u>1,650,578.60</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B 9TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,502.63</u>	<u>51.00</u>	<u>382,634.13</u>	<u>5.00</u>	
TOWER B 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,502.63</u>	<u>54.00</u>	<u>405,142.02</u>	<u>5.00</u>	
TOWER B 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,502.63</u>	<u>42.00</u>	<u>315,110.46</u>	<u>5.00</u>	
TOWER B 10TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,527.84</u>	<u>220.00</u>	<u>1,656,124.80</u>	<u>5.00</u>	
TOWER B 10TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,527.84</u>	<u>51.00</u>	<u>383,919.84</u>	<u>5.00</u>	
TOWER B 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,527.84</u>	<u>54.00</u>	<u>406,503.36</u>	<u>5.00</u>	
TOWER B 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,527.84</u>	<u>42.00</u>	<u>316,169.28</u>	<u>5.00</u>	
TOWER B 11TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,555.67</u>	<u>220.00</u>	<u>1,662,247.40</u>	<u>5.00</u>	
TOWER B 11TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,555.67</u>	<u>51.00</u>	<u>385,339.17</u>	<u>5.00</u>	
TOWER B 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,555.67</u>	<u>54.00</u>	<u>408,006.18</u>	<u>5.00</u>	
TOWER B 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,555.67</u>	<u>42.00</u>	<u>317,338.14</u>	<u>5.00</u>	
TOWER B 12TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,580.81</u>	<u>220.00</u>	<u>1,667,778.20</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B 12TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,580.81</u>	<u>51.00</u>	<u>386,621.31</u>	<u>5.00</u>	
TOWER B 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,580.81</u>	<u>54.00</u>	<u>409,363.74</u>	<u>5.00</u>	
TOWER B 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,580.81</u>	<u>42.00</u>	<u>318,394.02</u>	<u>5.00</u>	
TOWER B 13TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,154.15</u>	<u>220.00</u>	<u>1,573,913.00</u>	<u>5.00</u>	
TOWER B 13TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,154.15</u>	<u>51.00</u>	<u>364,861.65</u>	<u>5.00</u>	
TOWER B 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,154.15</u>	<u>54.00</u>	<u>386,324.10</u>	<u>5.00</u>	
TOWER B 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,154.15</u>	<u>42.00</u>	<u>300,474.30</u>	<u>5.00</u>	
TOWER B 14TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,204.94</u>	<u>220.00</u>	<u>1,585,086.80</u>	<u>5.00</u>	
TOWER B 14TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,204.94</u>	<u>51.00</u>	<u>367,451.94</u>	<u>5.00</u>	
TOWER B 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,204.94</u>	<u>54.00</u>	<u>389,066.76</u>	<u>5.00</u>	
TOWER B 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,204.94</u>	<u>42.00</u>	<u>302,607.48</u>	<u>5.00</u>	
TOWER B 15TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,664.63</u>	<u>220.00</u>	<u>1,686,218.60</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER B 15TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,664.63</u>	<u>51.00</u>	<u>390,896.13</u>	<u>5.00</u>	
TOWER B 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,664.63</u>	<u>54.00</u>	<u>413,890.02</u>	<u>5.00</u>	
TOWER B 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,664.63</u>	<u>42.00</u>	<u>321,914.46</u>	<u>5.00</u>	
TOWER B 16TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,691.63</u>	<u>220.00</u>	<u>1,692,158.60</u>	<u>5.00</u>	
TOWER B 16TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,691.63</u>	<u>51.00</u>	<u>392,273.13</u>	<u>5.00</u>	
TOWER B 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,691.63</u>	<u>54.00</u>	<u>415,348.02</u>	<u>5.00</u>	
TOWER B 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,691.63</u>	<u>42.00</u>	<u>323,048.46</u>	<u>5.00</u>	
TOWER B 17TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,541.70</u>	<u>220.00</u>	<u>1,659,174.00</u>	<u>5.00</u>	
TOWER B 17TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,541.70</u>	<u>51.00</u>	<u>384,626.70</u>	<u>5.00</u>	
TOWER B 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,541.70</u>	<u>54.00</u>	<u>407,251.80</u>	<u>5.00</u>	
TOWER B 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,541.70</u>	<u>42.00</u>	<u>316,751.40</u>	<u>5.00</u>	
TOWER B 18TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,568.70</u>	<u>220.00</u>	<u>1,665,114.00</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER B 18TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,568.70</u>	<u>51.00</u>	<u>386,003.70</u>	<u>5.00</u>	
TOWER B 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,568.70</u>	<u>54.00</u>	<u>408,709.80</u>	<u>5.00</u>	
TOWER B 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,568.70</u>	<u>42.00</u>	<u>317,885.40</u>	<u>5.00</u>	
TOWER B 19TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>5,729.51</u>	<u>220.00</u>	<u>1,260,492.20</u>	<u>5.00</u>	
TOWER B 19TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>5,729.51</u>	<u>51.00</u>	<u>292,205.01</u>	<u>5.00</u>	
TOWER B 19TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>5,729.51</u>	<u>54.00</u>	<u>309,393.54</u>	<u>5.00</u>	
TOWER B 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>5,729.51</u>	<u>42.00</u>	<u>240,639.42</u>	<u>5.00</u>	
TOWER C UP TO PLINTH RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	<u>13,292.16</u>	<u>257.00</u>	<u>3,416,085.12</u>	<u>5.00</u>	
TOWER C UP TO PLINTH PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>13,292.16</u>	<u>110.00</u>	<u>1,462,137.60</u>	<u>5.00</u>	
TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,108.79</u>	<u>257.00</u>	<u>1,826,959.03</u>	<u>5.00</u>	
TOWER C GROUND FLOOR PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,108.79</u>	<u>110.00</u>	<u>781,966.90</u>	<u>5.00</u>	
TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER C 1ST FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	
TOWER C 1ST FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER C 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER C 2ND FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	
TOWER C 2ND FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	
TOWER C 2ND FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER C 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER C 3RD FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER C 3RD FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER C 3RD FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER C 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER C 4TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER C 4TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER C 4TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER C 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER C 5TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER C 5TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER C 5TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER C 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER C 6TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,574.49</u>	<u>220.00</u>	<u>1,666,387.80</u>	<u>5.00</u>	
TOWER C 6TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,574.49</u>	<u>51.00</u>	<u>386,298.99</u>	<u>5.00</u>	
TOWER C 6TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,574.49</u>	<u>54.00</u>	<u>409,022.46</u>	<u>5.00</u>	
TOWER C 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,574.49</u>	<u>42.00</u>	<u>318,128.58</u>	<u>5.00</u>	
TOWER C 7TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,024.48</u>	<u>220.00</u>	<u>1,545,385.60</u>	<u>5.00</u>	



TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER C 7TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,024.48</u>	<u>51.00</u>	<u>358,248.48</u>	<u>5.00</u>	
TOWER C 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>54.00</u>	<u>379,321.92</u>	<u>5.00</u>	
TOWER C 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,024.48</u>	<u>42.00</u>	<u>295,028.16</u>	<u>5.00</u>	
TOWER C 8TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,026.61</u>	<u>220.00</u>	<u>1,545,854.20</u>	<u>5.00</u>	
TOWER C 8TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,026.61</u>	<u>51.00</u>	<u>358,357.11</u>	<u>5.00</u>	
TOWER C 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,026.61</u>	<u>54.00</u>	<u>379,436.94</u>	<u>5.00</u>	
TOWER C 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,026.61</u>	<u>42.00</u>	<u>295,117.62</u>	<u>5.00</u>	
TOWER C 9TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,576.62</u>	<u>220.00</u>	<u>1,666,856.40</u>	<u>5.00</u>	
TOWER C 9TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,576.62</u>	<u>51.00</u>	<u>386,407.62</u>	<u>5.00</u>	
TOWER C 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>54.00</u>	<u>409,137.48</u>	<u>5.00</u>	
TOWER C 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,576.62</u>	<u>42.00</u>	<u>318,218.04</u>	<u>5.00</u>	
TOWER C 10TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,602.64</u>	<u>220.00</u>	<u>1,672,580.80</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER C 10TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,602.64</u>	<u>51.00</u>	<u>387,734.64</u>	<u>5.00</u>	
TOWER C 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,602.64</u>	<u>54.00</u>	<u>410,542.56</u>	<u>5.00</u>	
TOWER C 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,602.64</u>	<u>42.00</u>	<u>319,310.88</u>	<u>5.00</u>	
TOWER C 11TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,630.62</u>	<u>220.00</u>	<u>1,678,736.40</u>	<u>5.00</u>	
TOWER C 11TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,630.62</u>	<u>51.00</u>	<u>389,161.62</u>	<u>5.00</u>	
TOWER C 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,630.62</u>	<u>54.00</u>	<u>412,053.48</u>	<u>5.00</u>	
TOWER C 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,630.62</u>	<u>42.00</u>	<u>320,486.04</u>	<u>5.00</u>	
TOWER C 12TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,655.49</u>	<u>220.00</u>	<u>1,684,207.80</u>	<u>5.00</u>	
TOWER C 12TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,655.49</u>	<u>51.00</u>	<u>390,429.99</u>	<u>5.00</u>	
TOWER C 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,655.49</u>	<u>54.00</u>	<u>413,396.46</u>	<u>5.00</u>	
TOWER C 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,655.49</u>	<u>42.00</u>	<u>321,530.58</u>	<u>5.00</u>	
TOWER C 13TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,219.48</u>	<u>220.00</u>	<u>1,588,285.60</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER C 13TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,219.48</u>	<u>51.00</u>	<u>368,193.48</u>	<u>5.00</u>	
TOWER C 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,219.48</u>	<u>54.00</u>	<u>389,851.92</u>	<u>5.00</u>	
TOWER C 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,219.48</u>	<u>42.00</u>	<u>303,218.16</u>	<u>5.00</u>	
TOWER C 14TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,270.36</u>	<u>220.00</u>	<u>1,599,479.20</u>	<u>5.00</u>	
TOWER C 14TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,270.36</u>	<u>51.00</u>	<u>370,788.36</u>	<u>5.00</u>	
TOWER C 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,270.36</u>	<u>54.00</u>	<u>392,599.44</u>	<u>5.00</u>	
TOWER C 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,270.36</u>	<u>42.00</u>	<u>305,355.12</u>	<u>5.00</u>	
TOWER C 15TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,738.62</u>	<u>220.00</u>	<u>1,702,496.40</u>	<u>5.00</u>	
TOWER C 15TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>7,738.62</u>	<u>51.00</u>	<u>394,669.62</u>	<u>5.00</u>	
TOWER C 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,738.62</u>	<u>54.00</u>	<u>417,885.48</u>	<u>5.00</u>	
TOWER C 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>7,738.62</u>	<u>42.00</u>	<u>325,022.04</u>	<u>5.00</u>	
TOWER C 16TH FLOOR RCC WORK FOR SLAB					
LABOUR FOR RCC	<u>7,764.64</u>	<u>220.00</u>	<u>1,708,220.80</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retention %	Specifications
TOWER C 16TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,764.64</u>	<u>51.00</u>	<u>395,996.64</u>	<u>5.00</u>	
TOWER C 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,764.64</u>	<u>54.00</u>	<u>419,290.56</u>	<u>5.00</u>	
TOWER C 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,764.64</u>	<u>42.00</u>	<u>326,114.88</u>	<u>5.00</u>	
TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,657.82</u>	<u>220.00</u>	<u>1,684,720.40</u>	<u>5.00</u>	
TOWER C 17TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,657.82</u>	<u>51.00</u>	<u>390,548.82</u>	<u>5.00</u>	
TOWER C 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,657.82</u>	<u>54.00</u>	<u>413,522.28</u>	<u>5.00</u>	
TOWER C 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,657.82</u>	<u>42.00</u>	<u>321,628.44</u>	<u>5.00</u>	
TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>7,685.14</u>	<u>220.00</u>	<u>1,690,730.80</u>	<u>5.00</u>	
TOWER C 18TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQF)	<u>7,685.14</u>	<u>51.00</u>	<u>391,942.14</u>	<u>5.00</u>	
TOWER C 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,685.14</u>	<u>54.00</u>	<u>414,997.56</u>	<u>5.00</u>	
TOWER C 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	<u>7,685.14</u>	<u>42.00</u>	<u>322,775.88</u>	<u>5.00</u>	
TOWER C 19TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	<u>5,811.86</u>	<u>220.00</u>	<u>1,278,609.20</u>	<u>5.00</u>	

TASK	Qty	Rate	Amount	Retaintion %	Specifications
TOWER C 19TH FLOOR MASONRY WORK					
LABOUR FOR BLOCK WORK (SQF)	<u>5,811.86</u>	<u>51.00</u>	<u>296,404.86</u>	<u>5.00</u>	
TOWER C 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK					
LABOUR FOR PLASTER (SQFT)	<u>5,811.86</u>	<u>42.00</u>	<u>244,098.12</u>	<u>5.00</u>	
CLUB HOUSE BASEMENT CIVIL RCC WORK					
LABOR FOR RCC SLAB (SQFT)	<u>4,184.90</u>	<u>257.00</u>	<u>1,075,519.30</u>	<u>5.00</u>	
CLUB HOUSE BASEMENT CIVIL MASONRY WORK					
LABOR FOR MASONRY/PLASTER	<u>4,184.90</u>	<u>110.00</u>	<u>460,339.00</u>	<u>5.00</u>	
CLUB HOUSE GROUND FLOOR CIVIL RCC WORK					
LABOR FOR RCC SLAB (SQFT)	<u>3,239.68</u>	<u>257.00</u>	<u>832,597.76</u>	<u>5.00</u>	
CLUB HOUSE GROUND FLOOR CIVIL MASONRY WORK					
LABOR FOR MASONRY/PLASTER	<u>3,239.68</u>	<u>110.00</u>	<u>356,364.80</u>	<u>5.00</u>	
CLUB HOUSE SWIMMING POOL RCC WORK					
LABOR FOR RCC SLAB (SQFT)	<u>1,300.00</u>	<u>250.00</u>	<u>325,000.00</u>	<u>5.00</u>	
CLUB HOUSE SQUASH COURT CIVIL WORK					
LABOR FOR RCC SLAB (SQFT)	<u>1,353.00</u>	<u>257.00</u>	<u>347,721.00</u>	<u>5.00</u>	
CLUB HOUSE SQUASH COURT CIVIL WORK					
LABOR FOR MASONRY/PLASTER	<u>1,353.00</u>	<u>110.00</u>	<u>148,830.00</u>	<u>5.00</u>	
UG TANK RCC WORK FOR SLAB					
LABOR FOR RCC SLAB (SQFT)	<u>0.00</u>	<u>257.00</u>	<u>0.00</u>	<u>5.00</u>	
UG TANK RCC WORK FOR SLAB					
LABOR FOR INTERNAL PLASTER	<u>0.00</u>	<u>110.00</u>	<u>0.00</u>	<u>5.00</u>	
UG TANK RCC WORK FOR SLAB					
LABOR FOR RCC SLAB (SQFT)	<u>2,905.46</u>	<u>150.00</u>	<u>435,819.00</u>	<u>5.00</u>	
		<b>Total WO Amount</b>	<b>179,120,972.60</b>		
		<b>Grand Total</b>	<b>179,120,972.60</b>		

TASK	Qty	Rate	Amount	Retainment %	Specifications