



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.	10	SHIP TO:	
WO Date:	25/05/2021	NEPTUNE INFRASPACE PVT. LTD.	
Contractor Name	SHREYPATH INFRASTRUCTURE	GREENWOODS AARANYA	
Address:	PVT LTD 314, ARISTRO, OPP SANGHANI- SKYZ, NR PRIYA CINEMA, BHAYLLI, VADODARA	Greenwoods Aaranya, B/S Greenwoods Aspire, Neptune Campus, Dr Vikram Sarabhai Marg, Subhanpura, Vadodara, Gujarat 390007	
Contact No		WO Title	
PAN :			
GST :		GST No: 24AADCN1428R1Z7	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	133.00	4340212.66	18 %
Spc.						
3	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	24.50	799512.96	18 %
4	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	10.50	342648.41	18 %
Spc.						
6	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	57.00	1860091.14	18 %
7	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,072.52	SQFT	104.50	1157078.34	18 %
8	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	552.26	SQFT	104.50	57711.17	18 %
9	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18 %
10	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	19.25	223777.02	18 %
11	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,624.78	SQFT	5.25	61030.10	18 %
12	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	552.26	SQFT	28.50	15739.41	18 %
13	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,072.52	SQFT	28.50	315566.82	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

14	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
15	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
16	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
17	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
18	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%
19	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
20	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%
21	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,901.38	SQFT	19.25	171351.64	18	%
22	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	191.19	SQFT	104.50	19979.77	18	%
23	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
24	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
25	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
26	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	191.19	SQFT	28.50	5449.03	18	%
27	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,901.38	SQFT	5.25	46732.27	18	%
28	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,901.38	SQFT	5.25	46732.27	18	%
29	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
30	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,901.38	SQFT	5.25	46732.27	18	%
31	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	191.19	SQFT	28.50	5449.03	18	%
32	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	191.19	SQFT	28.50	5449.03	18	%
33	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
34	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
35	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
36	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
37	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

38	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
39	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
40	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
41	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
42	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
43	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
44	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
45	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
46	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
47	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
48	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
49	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
50	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
51	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
52	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
53	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
54	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
55	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
56	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
57	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
58	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
59	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
60	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
61	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

62	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
63	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
64	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
65	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
66	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
67	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
68	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
69	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
70	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
71	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
72	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
73	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
74	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
75	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
76	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
77	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
78	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
79	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
80	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
81	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
82	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
83	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
84	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
85	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

86	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
87	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
88	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
89	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
90	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
91	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
92	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
93	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
94	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
95	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
96	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
97	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
98	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
99	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
100	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
101	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
102	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
103	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
104	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
105	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
106	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
107	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
108	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
109	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

110	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
111	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
112	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
113	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
114	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
115	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
116	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
117	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
118	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
119	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
120	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
121	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
122	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
123	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
124	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
125	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
126	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
127	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
128	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
129	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
130	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
131	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
132	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
133	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

134	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
135	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
136	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
137	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
138	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
139	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
140	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
141	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
142	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
143	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
144	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
145	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
146	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
147	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
148	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
149	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
150	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
151	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
152	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
153	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
154	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
155	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
156	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
157	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

158	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
159	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
160	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
161	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
162	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
163	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
164	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
165	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
166	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
167	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
168	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
169	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
170	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
171	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
172	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
173	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
174	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
175	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
176	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
177	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
178	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
179	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
180	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
181	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

182	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
183	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
184	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
185	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
186	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
187	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
188	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
189	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
190	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
191	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
192	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
193	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
194	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
195	TOWER A 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
196	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
197	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	133.00	3202335.70	18	%
Spc.							
199	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	24.50	589903.94	18	%
200	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	10.50	252815.98	18	%
Spc.							
202	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	57.00	1372429.58	18	%
204	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,072.52	SQFT	104.50	1157078.34	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

205	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	552.26	SQFT	104.50	57711.17	18	%
206	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
207	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	19.25	223777.02	18	%
208	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,829.18	SQFT	5.25	30603.20	18	%
209	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,795.60	SQFT	5.25	30426.90	18	%
210	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	552.26	SQFT	28.50	15739.41	18	%
211	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
212	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
213	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
214	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
215	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
216	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%
217	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%
218	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
219	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	9,775.01	SQFT	19.25	188168.98	18	%
220	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	1,064.82	SQFT	104.50	111273.90	18	%
221	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
222	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
223	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
224	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%
225	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	2,129.64	SQFT	5.25	11180.63	18	%
226	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	7,645.37	SQFT	5.25	40138.18	18	%
227	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

228	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%
229	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
230	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	9,775.01	SQFT	5.25	51318.81	18	%
231	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	9,775.01	SQFT	5.25	51318.81	18	%
232	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
233	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
234	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
235	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
236	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
237	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
238	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
239	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
240	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
241	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
242	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
243	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
244	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
245	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
246	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
247	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
248	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
249	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
250	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
251	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

252	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
253	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
254	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
255	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
256	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
257	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
258	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
259	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
260	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
261	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
262	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
263	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
264	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
265	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
266	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
267	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
268	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
269	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
270	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
271	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
272	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
273	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
274	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
275	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

276	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
277	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
278	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
279	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
280	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
281	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
282	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
283	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
284	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
285	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
286	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
287	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
288	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
289	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
290	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
291	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
292	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
293	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
294	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
295	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
296	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
297	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
298	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
299	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

300	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
301	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
302	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
303	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
304	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
305	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
306	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
307	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
308	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
309	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
310	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
311	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
312	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
313	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
314	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
315	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
316	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
317	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
318	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
319	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
320	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
321	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
322	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
323	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

324	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
325	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
326	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
327	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
328	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
329	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
330	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
331	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
332	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
333	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
334	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
335	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
336	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
337	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
338	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
339	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
340	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
341	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
342	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
343	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
344	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
345	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
346	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
347	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

348	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
349	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
350	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
351	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
352	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
353	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
354	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
355	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
356	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
357	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
358	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
359	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
360	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
361	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
362	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
363	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
364	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
365	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
366	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
367	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
368	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
369	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
370	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
371	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

372	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
373	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
374	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
375	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
376	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
377	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
378	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
379	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
380	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
381	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
382	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
383	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
384	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
385	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
386	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
387	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
388	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
389	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
390	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
391	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
392	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
393	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
394	TOWER B 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
395	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

396	TOWER C BASEMENT RCC WORK FOR SLAB LABOUR FOR DOUBLE HEIGHT SHUTTERING WORK (SQFT)	19,741.54	SQFT	55.00	1085784.95	18	%
Spc. LABOUR CHARGES FOR DOUBLE HEIGHT SHUTTERING WORK							
397	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	133.00	2625625.42	18	%
Spc.							
399	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	24.50	483667.84	18	%
400	TOWER C BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	10.50	207286.22	18	%
Spc.							
402	TOWER C BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	57.00	1125268.04	18	%
403	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
404	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
405	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
406	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%
407	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
408	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
409	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
410	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
411	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
412	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
413	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
414	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
415	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

416	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
417	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	19.25	113352.28	18	%
418	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
419	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
420	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	116.65	SQFT	104.50	12189.93	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							
421	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
422	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	116.65	SQFT	28.50	3324.53	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							
423	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
424	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
425	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
426	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
427	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
428	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
429	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
430	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
431	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
432	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
433	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

434	TOWER C 1ST FLOOR PLASTER WORK								
	LABOR FOR EXTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18	%		
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.									
435	TOWER C 2ND FLOOR RCC WORK FOR SLAB								
	LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%		
436	TOWER C 2ND FLOOR RCC WORK FOR SLAB								
	LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%		
437	TOWER C 2ND FLOOR RCC WORK FOR SLAB								
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%		
438	TOWER C 2ND FLOOR RCC WORK FOR SLAB								
	LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%		
439	TOWER C 2ND FLOOR MASONRY WORK								
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		
440	TOWER C 2ND FLOOR MASONRY WORK								
	LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%		
441	TOWER C 2ND FLOOR MASONRY WORK								
	LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%		
442	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%		
443	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%		
444	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%		
445	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%		
446	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%		
447	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		
448	TOWER C 2ND FLOOR PLASTER WORK								
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		
449	TOWER C 3RD FLOOR RCC WORK FOR SLAB								
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%		
450	TOWER C 3RD FLOOR RCC WORK FOR SLAB								
	LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%		
451	TOWER C 3RD FLOOR RCC WORK FOR SLAB								
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%		
452	TOWER C 3RD FLOOR MASONRY WORK								
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%		
453	TOWER C 3RD FLOOR MASONRY WORK								
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		
454	TOWER C 3RD FLOOR PLASTER WORK								
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		
455	TOWER C 3RD FLOOR PLASTER WORK								
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%		

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

456	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
457	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
458	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
459	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
460	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
461	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
462	TOWER C 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
463	TOWER C 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
464	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
465	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
466	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
467	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
468	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
469	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
470	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
471	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
472	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
473	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
474	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
475	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
476	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
477	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
478	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
479	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

480	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
481	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
482	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
483	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
484	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
485	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
486	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
487	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
488	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
489	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
490	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
491	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
492	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
493	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
494	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
495	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
496	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
497	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
498	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
499	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
500	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
501	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
502	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
503	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

504	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
505	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
506	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
507	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
508	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
509	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
510	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
511	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
512	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
513	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
514	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
515	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
516	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
517	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
518	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
519	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
520	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
521	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
522	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
523	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
524	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
525	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
526	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
527	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

528	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
529	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
530	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
531	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
532	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
533	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
534	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
535	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
536	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
537	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
538	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
539	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
540	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
541	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
542	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
543	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
544	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
545	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
546	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
547	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
548	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
549	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
550	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
551	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

552	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
553	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
554	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
555	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
556	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
557	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
558	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
559	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
560	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
561	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
562	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
563	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
564	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
565	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
566	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
567	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
568	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
569	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
570	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
571	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	4.26	SQFT	19.25	82.04	18	%
572	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,715.12	SQFT	19.25	110015.98	18	%
573	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
574	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
575	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

576	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
577	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
578	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
579	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
580	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
581	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
582	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
583	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
584	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
585	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
586	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
587	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
588	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
589	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
590	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
591	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
592	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
593	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
594	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
595	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
596	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
597	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
598	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
599	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

600	TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
601	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
602	TOWER D BASEMENT RCC WORK FOR SLAB LABOUR FOR DOUBLE HEIGHT SHUTTERING WORK (SQFT)	16,052.02	SQFT	55.00	882861.05	18	%
Spc. LABOUR CHARGES FOR DOUBLE HEIGHT SHUTTERING WORK							
603	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	133.00	2134918.53	18	%
Spc.							
605	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	24.50	393274.47	18	%
606	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	10.50	168546.20	18	%
Spc.							
608	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	57.00	914965.08	18	%
609	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
610	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
611	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
612	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,648.60	SQFT	19.25	224235.55	18	%
613	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
614	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
615	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
616	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
617	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
618	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
619	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.						
620	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18 %
621	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18 %
622	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18 %
623	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18 %
624	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	116.65	SQFT	104.50	12189.93	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
625	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18 %
626	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18 %
627	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	19.25	113352.28	18 %
628	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	5.25	30914.26	18 %
Spc.						
630	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18 %
631	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
632	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18 %
633	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
634	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
635	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
636	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
637	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

638	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
639	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
640	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
641	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
642	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
643	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
644	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
645	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%
646	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
Spc.							

648	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
649	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
650	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
651	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
652	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
653	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
654	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
655	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
656	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
657	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
658	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
659	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
660	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

661	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
662	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
663	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
664	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
665	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
666	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
668	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
669	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
670	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
671	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
672	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
673	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
674	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
675	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
676	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
677	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
679	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
680	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
681	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
682	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
683	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

684	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
685	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
686	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
687	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
688	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
690	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
691	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
692	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
693	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
694	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
695	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
696	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
697	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
698	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
699	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
700	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
701	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
702	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
703	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
704	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
705	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
706	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

707	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
708	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
709	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
710	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
711	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
712	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
713	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
714	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
715	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
716	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
717	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
718	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
719	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
720	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
721	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
722	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
723	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
724	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
725	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
726	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
727	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
728	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
729	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
730	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

731	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
732	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
733	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
734	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
735	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
736	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
737	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
738	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
739	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
740	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
741	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
742	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
743	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
744	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
745	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
746	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
747	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
748	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
749	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
750	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
751	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
752	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
753	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
754	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

755	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
756	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
757	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
758	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
759	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
760	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
761	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
762	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
763	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
764	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
765	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
766	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
767	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
768	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
769	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
770	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
771	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
772	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
773	TOWER D 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
774	TOWER D 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
775	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
776	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
777	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
778	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

779	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
780	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
781	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
782	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
783	TOWER D 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
784	TOWER D 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
785	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
786	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
787	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
788	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
789	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
790	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
791	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
792	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
793	TOWER D 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
794	TOWER D 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
795	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
796	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
797	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
798	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
799	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
800	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
801	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
802	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

803	TOWER D 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
804	TOWER D 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
805	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
806	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
807	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
808	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
809	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
810	TOWER D 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
811	TOWER D 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
					Contract Amount (A)	141841782.04	
					Total GST (B)	25531521.88	
					Total (A + B)	167373303.92	

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.

At project site office officialy.

* Biling amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE INFRASPACE PVT. LTD.

Authorized Signatory