
NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007 

Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.  10

WO Date: 25/05/2021

Contractor Name SHREYPATH INFRASTRUCTURE 

PVT LTD
Address: 314, ARISTRO, OPP SANGHANI- SKYZ, NR 

PRIYA CINEMA, BHAYLLI, VADODARA

SHIP TO:

NEPTUNE INFRASPACE PVT. LTD.

GREENWOODS AARANYA

Greenwoods Aaranya, B/S Greenwoods 

Aspire, Neptune Campus, Dr Vikram Sarabhai 

Marg, Subhanpura, Vadodara, Gujarat 390007

WO TitleContact No 

PAN :

GST : GST No: Gujarat24AADCN1428R1Z7

We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Qty Rate Rs. AmountItem  Description GST %UnitSr.No

TOWER A BASEMENT RCC WORK FOR SLAB1

 67.00SQFT  2186423.20 LABOR FOR RCC SLAB (SQFT) 18  32,633.18 %

Spc.

TOWER A BASEMENT PLASTER WORK3

 28.00SQFT  913729.10 LABOR FOR INTERNAL PLASTER (SQFT) 18  32,633.18 %

TOWER A GROUND FLOOR RCC WORK FOR 

SLAB

4

 55.50SQFT  645175.29 LABOR FOR RCC SLAB (SQFT) 18  11,624.78 %

TOWER A GROUND FLOOR MASONRY WORK5

 12.50SQFT  145309.75 LABOR FOR MASONRY WORK (SQFT) 18  11,624.78 %

Spc.

TOWER A GROUND FLOOR PLASTER WORK7

 12.50SQFT  145309.75 LABOR FOR INTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER A GROUND FLOOR PLASTER WORK8

 14.50SQFT  168559.31 LABOR FOR EXTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER A 1ST FLOOR RCC WORK FOR SLAB9

 55.50SQFT  494026.81 LABOR FOR RCC SLAB (SQFT) 18  8,901.38 %

TOWER A 1ST FLOOR MASONRY WORK10

 12.50SQFT  111267.30 LABOR FOR MASONRY WORK (SQFT) 18  8,901.38 %

Spc.

TOWER A 1ST FLOOR PLASTER WORK12

 12.50SQFT  111267.30 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,901.38 %

TOWER A 1ST FLOOR PLASTER WORK13

 14.50SQFT  129070.07 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,901.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 2ND FLOOR RCC WORK FOR SLAB14

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 2ND FLOOR MASONRY WORK15

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 2ND FLOOR PLASTER WORK17

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 2ND FLOOR PLASTER WORK18

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR RCC WORK FOR SLAB19

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR MASONRY WORK20

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 3RD FLOOR PLASTER WORK22

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR PLASTER WORK23

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR RCC WORK FOR SLAB24

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR MASONRY WORK25

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 4TH FLOOR PLASTER WORK27

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR PLASTER WORK28

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR RCC WORK FOR SLAB29

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR MASONRY WORK30

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 5TH FLOOR PLASTER WORK32

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR PLASTER WORK33

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR RCC WORK FOR SLAB34

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR MASONRY WORK35

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER A 6TH FLOOR PLASTER WORK37

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR PLASTER WORK38

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 7TH FLOOR RCC WORK FOR SLAB39

 36.25SQFT  315743.30 LABOR FOR RCC SLAB (SQFT) 18  8,710.16 %

TOWER A 7TH FLOOR MASONRY WORK40

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 7TH FLOOR PLASTER WORK42

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 7TH FLOOR PLASTER WORK43

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR RCC WORK FOR SLAB44

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR MASONRY WORK45

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 8TH FLOOR PLASTER WORK47

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR PLASTER WORK48

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR RCC WORK FOR SLAB49

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR MASONRY WORK50

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 9TH FLOOR PLASTER WORK52

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR PLASTER WORK53

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 10TH FLOOR RCC WORK FOR SLAB54

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 10TH FLOOR MASONRY WORK55

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 10TH FLOOR PLASTER WORK57

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 10TH FLOOR PLASTER WORK58

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR RCC WORK FOR SLAB59

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR MASONRY WORK60

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 11TH FLOOR PLASTER WORK62

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR PLASTER WORK63

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR RCC WORK FOR SLAB64

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR MASONRY WORK65

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 12TH FLOOR PLASTER WORK67

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR PLASTER WORK68

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR RCC WORK FOR SLAB69

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR MASONRY WORK70

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 13TH FLOOR PLASTER WORK72

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR PLASTER WORK73

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR RCC WORK FOR SLAB74

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR MASONRY WORK75

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 14TH FLOOR PLASTER WORK77

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR PLASTER WORK78

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 15TH FLOOR RCC WORK FOR SLAB79

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 15TH FLOOR MASONRY WORK80

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 15TH FLOOR PLASTER WORK82

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 15TH FLOOR PLASTER WORK83

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR RCC WORK FOR SLAB84

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR MASONRY WORK85

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 16TH FLOOR PLASTER WORK87

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR PLASTER WORK88

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR RCC WORK FOR SLAB89

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR MASONRY WORK90

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 17TH FLOOR PLASTER WORK92

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR PLASTER WORK93

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR RCC WORK FOR SLAB94

 160.00SQFT  1393630.40 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR MASONRY WORK95

 41.00SQFT  357117.79 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR PLASTER WORK96

 43.00SQFT  374538.17 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR PLASTER WORK97

 41.00SQFT  357117.79 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B BASEMENT RCC WORK FOR SLAB98

 67.00SQFT  1613206.70 LABOR FOR RCC SLAB (SQFT) 18  24,077.71 %

TOWER B BASEMENT PLASTER WORK99

 28.00SQFT  674175.94 LABOR FOR INTERNAL PLASTER (SQFT) 18  24,077.71 %

TOWER B GROUND FLOOR RCC WORK FOR 

SLAB

100

 55.50SQFT  645175.29 LABOR FOR RCC SLAB (SQFT) 18  11,624.78 %

TOWER B GROUND FLOOR MASONRY WORK101

 12.50SQFT  72445.00 LABOR FOR MASONRY WORK (SQFT) 18  5,795.60 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B GROUND FLOOR MASONRY WORK102

 12.50SQFT  72864.75 LABOR FOR MASONRY WORK (SQFT) 18  5,829.18 %

TOWER B GROUND FLOOR PLASTER WORK103

 14.50SQFT  168559.31 LABOR FOR EXTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER B GROUND FLOOR PLASTER WORK104

 12.50SQFT  145309.75 LABOR FOR INTERNAL PLASTER (SQFT) 18  11,624.78 %

Spc.

TOWER B 1ST FLOOR RCC WORK FOR SLAB106

 55.50SQFT  542513.17 LABOR FOR RCC SLAB (SQFT) 18  9,775.01 %

TOWER B 1ST FLOOR MASONRY WORK107

 12.50SQFT  95567.10 LABOR FOR MASONRY WORK (SQFT) 18  7,645.37 %

TOWER B 1ST FLOOR MASONRY WORK108

 12.50SQFT  26620.55 LABOR FOR MASONRY WORK (SQFT) 18  2,129.64 %

TOWER B 1ST FLOOR PLASTER WORK109

 14.50SQFT  141737.67 LABOR FOR EXTERNAL PLASTER (SQFT) 18  9,775.01 %

TOWER B 1ST FLOOR PLASTER WORK110

 12.50SQFT  122187.65 LABOR FOR INTERNAL PLASTER (SQFT) 18  9,775.01 %

Spc.

TOWER B 2ND FLOOR RCC WORK FOR SLAB112

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 2ND FLOOR MASONRY WORK113

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 2ND FLOOR PLASTER WORK114

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 2ND FLOOR PLASTER WORK116

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR RCC WORK FOR SLAB117

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR MASONRY WORK118

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR PLASTER WORK119

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 3RD FLOOR PLASTER WORK121

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 4TH FLOOR RCC WORK FOR SLAB122

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 4TH FLOOR MASONRY WORK123

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 4TH FLOOR PLASTER WORK124

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 4TH FLOOR PLASTER WORK126

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR RCC WORK FOR SLAB127

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR MASONRY WORK128

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR PLASTER WORK129

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 5TH FLOOR PLASTER WORK131

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR RCC WORK FOR SLAB132

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR MASONRY WORK133

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR PLASTER WORK134

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 6TH FLOOR PLASTER WORK136

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR RCC WORK FOR SLAB137

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR MASONRY WORK138

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR PLASTER WORK139

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 7TH FLOOR PLASTER WORK141

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR RCC WORK FOR SLAB142

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR MASONRY WORK143

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR PLASTER WORK144

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

Page 7 of 19



We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 8TH FLOOR PLASTER WORK146

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 9TH FLOOR RCC WORK FOR SLAB147

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 9TH FLOOR MASONRY WORK148

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 9TH FLOOR PLASTER WORK149

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 9TH FLOOR PLASTER WORK151

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR RCC WORK FOR SLAB152

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR MASONRY WORK153

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR PLASTER WORK154

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 10TH FLOOR PLASTER WORK156

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR RCC WORK FOR SLAB157

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR MASONRY WORK158

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR PLASTER WORK159

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 11TH FLOOR PLASTER WORK161

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR RCC WORK FOR SLAB162

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR MASONRY WORK163

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR PLASTER WORK164

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 12TH FLOOR PLASTER WORK166

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 13TH FLOOR RCC WORK FOR SLAB167

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 13TH FLOOR MASONRY WORK168

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 13TH FLOOR PLASTER WORK169

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 13TH FLOOR PLASTER WORK171

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR RCC WORK FOR SLAB172

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR MASONRY WORK173

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR PLASTER WORK174

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 14TH FLOOR PLASTER WORK176

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR RCC WORK FOR SLAB177

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR MASONRY WORK178

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR PLASTER WORK179

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 15TH FLOOR PLASTER WORK181

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR RCC WORK FOR SLAB182

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR MASONRY WORK183

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER B 16TH FLOOR PLASTER WORK185

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR PLASTER WORK186

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR RCC WORK FOR SLAB187

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR MASONRY WORK188

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 17TH FLOOR PLASTER WORK190

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR PLASTER WORK191

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR RCC WORK FOR SLAB192

 160.00SQFT  1393630.40 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR MASONRY WORK193

 41.00SQFT  357117.79 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR PLASTER WORK194

 43.00SQFT  374538.17 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR PLASTER WORK195

 41.00SQFT  357117.79 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER C BASEMENT RCC WORK FOR SLAB197

 67.00SQFT  1322683.48 LABOR FOR RCC SLAB (SQFT) 18  19,741.54 %

TOWER C BASEMENT PLASTER WORK198

 28.00SQFT  552763.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  19,741.54 %

TOWER C GROUND FLOOR RCC WORK FOR 

SLAB

199

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER C GROUND FLOOR MASONRY WORK200

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %

Spc.

TOWER C GROUND FLOOR PLASTER WORK202

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C GROUND FLOOR PLASTER WORK203

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C 1ST FLOOR RCC WORK FOR SLAB204

 55.50SQFT  326807.87 LABOR FOR RCC SLAB (SQFT) 18  5,888.43 %

TOWER C 1ST FLOOR MASONRY WORK205

 12.50SQFT  73605.38 LABOR FOR MASONRY WORK (SQFT) 18  5,888.43 %

Spc.

TOWER C 1ST FLOOR PLASTER WORK207

 12.50SQFT  73605.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER C 1ST FLOOR PLASTER WORK208

 14.50SQFT  85382.24 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER C 2ND FLOOR RCC WORK FOR SLAB209

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER C 2ND FLOOR MASONRY WORK210

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %

Spc.
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 2ND FLOOR PLASTER WORK212

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C 2ND FLOOR PLASTER WORK213

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C 3RD FLOOR RCC WORK FOR SLAB214

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 3RD FLOOR MASONRY WORK215

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 3RD FLOOR PLASTER WORK217

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 3RD FLOOR PLASTER WORK218

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR RCC WORK FOR SLAB219

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR MASONRY WORK220

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 4TH FLOOR PLASTER WORK222

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR PLASTER WORK223

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR RCC WORK FOR SLAB224

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR MASONRY WORK225

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 5TH FLOOR PLASTER WORK227

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR PLASTER WORK228

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR RCC WORK FOR SLAB229

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR MASONRY WORK230

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 6TH FLOOR PLASTER WORK232

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR PLASTER WORK233

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 7TH FLOOR RCC WORK FOR SLAB234

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 7TH FLOOR MASONRY WORK235

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 7TH FLOOR PLASTER WORK237

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 7TH FLOOR PLASTER WORK238

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR RCC WORK FOR SLAB239

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR MASONRY WORK240

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 8TH FLOOR PLASTER WORK242

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR PLASTER WORK243

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR RCC WORK FOR SLAB244

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR MASONRY WORK245

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 9TH FLOOR PLASTER WORK247

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR PLASTER WORK248

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR RCC WORK FOR SLAB249

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR MASONRY WORK250

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 10TH FLOOR PLASTER WORK252

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR PLASTER WORK253

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 11TH FLOOR RCC WORK FOR SLAB254

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 11TH FLOOR MASONRY WORK255

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER C 11TH FLOOR PLASTER WORK257

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 11TH FLOOR PLASTER WORK258

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR RCC WORK FOR SLAB259

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR MASONRY WORK260

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 12TH FLOOR PLASTER WORK262

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR PLASTER WORK263

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR RCC WORK FOR SLAB264

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR MASONRY WORK265

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 13TH FLOOR PLASTER WORK267

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR PLASTER WORK268

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR RCC WORK FOR SLAB269

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR MASONRY WORK270

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 14TH FLOOR PLASTER WORK272

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR PLASTER WORK273

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 15TH FLOOR RCC WORK FOR SLAB274

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 15TH FLOOR MASONRY WORK275

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 15TH FLOOR PLASTER WORK277

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 15TH FLOOR PLASTER WORK278

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 16TH FLOOR RCC WORK FOR SLAB279

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 16TH FLOOR MASONRY WORK280

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 16TH FLOOR PLASTER WORK282

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 16TH FLOOR PLASTER WORK283

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR RCC WORK FOR SLAB284

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR MASONRY WORK285

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 17TH FLOOR PLASTER WORK287

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR PLASTER WORK288

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 18TH FLOOR RCC WORK FOR SLAB289

 160.00SQFT  857060.14 LABOR FOR RCC SLAB (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR MASONRY WORK290

 41.00SQFT  219621.66 LABOR FOR MASONRY WORK (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR PLASTER WORK291

 43.00SQFT  230334.91 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR PLASTER WORK292

 41.00SQFT  219621.66 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER C TERRACE RCC WORK FOR SLAB293

 160.00SQFT  224964.99 LABOR FOR RCC SLAB (SQFT) 18  1,406.03 %

TOWER C TERRACE MASONRY WORK294

 41.00SQFT  57647.28 LABOR FOR MASONRY WORK (SQFT) 18  1,406.03 %

TOWER C TERRACE PLASTER WORK295

 43.00SQFT  60459.34 LABOR FOR EXTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER C TERRACE PLASTER WORK296

 41.00SQFT  57647.28 LABOR FOR INTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER D BASEMENT RCC WORK FOR SLAB297

 67.00SQFT  1075485.27 LABOR FOR RCC SLAB (SQFT) 18  16,052.02 %

TOWER D BASEMENT PLASTER WORK298

 28.00SQFT  449456.53 LABOR FOR INTERNAL PLASTER (SQFT) 18  16,052.02 %

TOWER D GROUND FLOOR RCC WORK FOR 

SLAB

299

 55.50SQFT  646497.30 LABOR FOR RCC SLAB (SQFT) 18  11,648.60 %

TOWER D GROUND FLOOR MASONRY WORK300

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D GROUND FLOOR PLASTER WORK301

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

Spc.

TOWER D GROUND FLOOR PLASTER WORK303

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER D 1ST FLOOR RCC WORK FOR SLAB304

 55.50SQFT  326807.87 LABOR FOR RCC SLAB (SQFT) 18  5,888.43 %

TOWER D 1ST FLOOR MASONRY WORK305

 12.50SQFT  144149.38 LABOR FOR MASONRY WORK (SQFT) 18  11,531.95 %

TOWER D 1ST FLOOR PLASTER WORK306

 12.50SQFT  73605.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,888.43 %

Spc.

TOWER D 1ST FLOOR PLASTER WORK308

 14.50SQFT  85382.24 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER D 2ND FLOOR RCC WORK FOR SLAB309

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER D 2ND FLOOR MASONRY WORK310

 12.50SQFT  145607.50 LABOR FOR MASONRY WORK (SQFT) 18  11,648.60 %

TOWER D 2ND FLOOR PLASTER WORK311

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

Spc.

TOWER D 2ND FLOOR PLASTER WORK313

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER D 3RD FLOOR RCC WORK FOR SLAB314

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 3RD FLOOR MASONRY WORK315

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 3RD FLOOR PLASTER WORK316

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 3RD FLOOR PLASTER WORK318

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR RCC WORK FOR SLAB319

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR MASONRY WORK320

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR PLASTER WORK321

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 4TH FLOOR PLASTER WORK323

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 5TH FLOOR RCC WORK FOR SLAB324

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 5TH FLOOR MASONRY WORK325

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 5TH FLOOR PLASTER WORK326

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 5TH FLOOR PLASTER WORK328

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR RCC WORK FOR SLAB329

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR MASONRY WORK330

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR PLASTER WORK331

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 6TH FLOOR PLASTER WORK333

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR RCC WORK FOR SLAB334

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR MASONRY WORK335

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR PLASTER WORK336

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 7TH FLOOR PLASTER WORK338

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR RCC WORK FOR SLAB339

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR MASONRY WORK340

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR PLASTER WORK341

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 8TH FLOOR PLASTER WORK343

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 9TH FLOOR RCC WORK FOR SLAB344

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 9TH FLOOR MASONRY WORK345

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 9TH FLOOR PLASTER WORK346

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 9TH FLOOR PLASTER WORK348

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR RCC WORK FOR SLAB349

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR MASONRY WORK350

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR PLASTER WORK351

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 10TH FLOOR PLASTER WORK353

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR RCC WORK FOR SLAB354

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR MASONRY WORK355

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR PLASTER WORK356

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 11TH FLOOR PLASTER WORK358

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR RCC WORK FOR SLAB359

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR MASONRY WORK360

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR PLASTER WORK361

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 12TH FLOOR PLASTER WORK363

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR RCC WORK FOR SLAB364

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR MASONRY WORK365

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR PLASTER WORK366

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER D 13TH FLOOR PLASTER WORK368

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR RCC WORK FOR SLAB369

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR MASONRY WORK370

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR PLASTER WORK371

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 14TH FLOOR PLASTER WORK373

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR RCC WORK FOR SLAB374

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR MASONRY WORK375

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR PLASTER WORK376

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 15TH FLOOR PLASTER WORK378

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR RCC WORK FOR SLAB379

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR MASONRY WORK380

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR PLASTER WORK381

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 16TH FLOOR PLASTER WORK383

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR RCC WORK FOR SLAB384

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR MASONRY WORK385

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR PLASTER WORK386

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 17TH FLOOR PLASTER WORK388

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 18TH FLOOR RCC WORK FOR SLAB389

 160.00SQFT  857060.14 LABOR FOR RCC SLAB (SQFT) 18  5,356.63 %

TOWER D 18TH FLOOR MASONRY WORK390

 41.00SQFT  219621.66 LABOR FOR MASONRY WORK (SQFT) 18  5,356.63 %

TOWER D 18TH FLOOR PLASTER WORK391

 41.00SQFT  219621.66 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER D 18TH FLOOR PLASTER WORK392

 43.00SQFT  230334.91 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER D TERRACE RCC WORK FOR SLAB393

 160.00SQFT  224964.99 LABOR FOR RCC SLAB (SQFT) 18  1,406.03 %

TOWER D TERRACE MASONRY WORK394

 41.00SQFT  57647.28 LABOR FOR MASONRY WORK (SQFT) 18  1,406.03 %

TOWER D TERRACE PLASTER WORK395

 41.00SQFT  57647.28 LABOR FOR INTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER D TERRACE PLASTER WORK396

 43.00SQFT  60459.34 LABOR FOR EXTERNAL PLASTER (SQFT) 18  1,406.03 %

 80221344.59Total  (A + B )

Total GST (B)  12237153.94 

 67984190.65Contract Amount (A)

  

Terms & Conditions

SAFETY TERMS

1) Work Compensation (WC) Policy is a must for every contractor.

2) Required all their laborers Aadhar card copy and Passport size Photo.

3) All PPES in Contractor Scope.

4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.

5) Every Quarterly they must submit a service report of their respective machines to the site incharge.

6) Contractor has to maintain enough lighting during night work at site.

7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloding at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. 

At project site office officialy.

* Biling amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery.

  schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

Authorized Signatory

NEPTUNE INFRASPACE PVT. LTD.For
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