



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.	10	SHIP TO:	
WO Date:	25/05/2021	NEPTUNE INFRASPACE PVT. LTD.	
Contractor Name	SHREYPATH INFRASTRUCTURE	GREENWOODS AARANYA	
Address:	PVT LTD 314, ARISTRO, OPP SANGHANI- SKYZ, NR PRIYA CINEMA, BHAYLLI, VADODARA	Greenwoods Aaranya, B/S Greenwoods Aspire, Neptune Campus, Dr Vikram Sarabhai Marg, Subhanpura, Vadodara, Gujarat 390007	
Contact No		WO Title	
PAN :			
GST :		GST No: 24AADCN1428R1Z7	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	67.00	2186423.20	18 %
Spc.						
3	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	28.00	913729.10	18 %
4	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	55.50	645175.29	18 %
5	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,624.78	SQFT	12.50	145309.75	18 %
Spc.						
7	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	12.50	145309.75	18 %
8	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	14.50	168559.31	18 %
9	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,901.38	SQFT	55.50	494026.81	18 %
10	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,901.38	SQFT	12.50	111267.30	18 %
Spc.						
12	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,901.38	SQFT	12.50	111267.30	18 %
13	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,901.38	SQFT	14.50	129070.07	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

14	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
15	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
17	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
18	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
19	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
20	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
22	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
23	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
24	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
25	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
27	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
28	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
29	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
30	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
32	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
33	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
34	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
35	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

37	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
38	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
39	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.16	SQFT	36.25	315743.30	18	%
40	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

Spc.

42	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
43	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
44	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
45	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

Spc.

47	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
48	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
49	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
50	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

Spc.

52	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
53	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
54	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
55	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

Spc.

57	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
----	--	----------	------	-------	-----------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

58	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
59	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
60	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
62	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
63	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
64	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
65	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
67	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
68	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
69	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
70	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
72	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
73	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
74	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
75	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
77	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
78	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
79	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

80	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
82	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
83	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
84	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
85	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
87	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
88	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
89	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
90	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
92	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
93	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
94	TOWER A 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	160.00	1393630.40	18	%
95	TOWER A 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
96	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	43.00	374538.17	18	%
97	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
98	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	67.00	1613206.70	18	%
99	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	28.00	674175.94	18	%
100	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	55.50	645175.29	18	%
101	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,795.60	SQFT	12.50	72445.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

102	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,829.18	SQFT	12.50	72864.75	18	%
103	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	14.50	168559.31	18	%
104	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	12.50	145309.75	18	%
Spc.							
106	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	9,775.01	SQFT	55.50	542513.17	18	%
107	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	7,645.37	SQFT	12.50	95567.10	18	%
108	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	2,129.64	SQFT	12.50	26620.55	18	%
109	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	9,775.01	SQFT	14.50	141737.67	18	%
110	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	9,775.01	SQFT	12.50	122187.65	18	%
Spc.							
112	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
113	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
114	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
116	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
117	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
118	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
119	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
121	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
122	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
123	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

124	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
126	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
127	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
128	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
129	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
131	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
132	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
133	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
134	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
136	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
137	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
138	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
139	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
141	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
142	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
143	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
144	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

146	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
147	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
148	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
149	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
151	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
152	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
153	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
154	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
156	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
157	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
158	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
159	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
161	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
162	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
163	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
164	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
166	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
167	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

168	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
169	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
171	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
172	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
173	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
174	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
176	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
177	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
178	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
179	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
181	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
182	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
183	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							
185	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
186	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
187	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
188	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

190	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
191	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
192	TOWER B 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	160.00	1393630.40	18	%
193	TOWER B 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
194	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	43.00	374538.17	18	%
195	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
Spc.							
197	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	67.00	1322683.48	18	%
198	TOWER C BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	28.00	552763.25	18	%
199	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
200	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
Spc.							
202	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
203	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
204	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	55.50	326807.87	18	%
205	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
Spc.							
207	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
208	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	14.50	85382.24	18	%
209	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
210	TOWER C 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

212	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
213	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
214	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
215	TOWER C 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
217	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
218	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
219	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
220	TOWER C 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
222	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
223	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
224	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
225	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
227	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
228	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
229	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
230	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
232	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
233	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

234	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
235	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
237	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
238	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
239	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
240	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
242	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
243	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
244	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
245	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
247	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
248	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
249	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
250	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
252	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
253	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
254	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
255	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

257	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
258	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
259	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
260	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

262	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
263	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
264	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
265	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

267	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
268	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
269	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
270	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

272	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
273	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
274	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
275	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

277	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
-----	--	----------	------	-------	----------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

278	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
279	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
280	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
282	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
283	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
284	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
285	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
287	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
288	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
289	TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,356.63	SQFT	160.00	857060.14	18	%
290	TOWER C 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%
291	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,356.63	SQFT	43.00	230334.91	18	%
292	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%
293	TOWER C TERRACE RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	1,406.03	SQFT	160.00	224964.99	18	%
294	TOWER C TERRACE MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
295	TOWER C TERRACE PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	1,406.03	SQFT	43.00	60459.34	18	%
296	TOWER C TERRACE PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
297	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	67.00	1075485.27	18	%
298	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	28.00	449456.53	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

300	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
301	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
302	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
Spc.							
304	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
305	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	55.50	326807.87	18	%
Spc.							
307	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
308	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	14.50	85382.24	18	%
309	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
Spc.							
311	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
Spc.							
313	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
314	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
315	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
Spc.							
317	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
318	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
319	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

321	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
322	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
323	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
324	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
326	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
327	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
328	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
329	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
331	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
332	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
333	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
334	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
336	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
337	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
338	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
339	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
341	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
342	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

343	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
344	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
346	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
347	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
348	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
349	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
351	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
352	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
353	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
354	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
356	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
357	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
358	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
359	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
Spc.							
361	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
362	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
363	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
364	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

366	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
367	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
368	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
369	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

371	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
372	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
373	TOWER D 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
374	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

376	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
377	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
378	TOWER D 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
379	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

381	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
382	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
383	TOWER D 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
384	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

Spc.

386	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
-----	--	----------	------	-------	----------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

387	TOWER D 17TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%	
388	TOWER D 17TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%	
389	TOWER D 17TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%	
Spc.								
391	TOWER D 17TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%	
392	TOWER D 18TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,356.63	SQFT	160.00	857060.14	18	%	
393	TOWER D 18TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%	
394	TOWER D 18TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%	
395	TOWER D 18TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,356.63	SQFT	43.00	230334.91	18	%	
396	TOWER D TERRACE RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	1,406.03	SQFT	160.00	224964.99	18	%	
397	TOWER D TERRACE MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%	
398	TOWER D TERRACE PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%	
399	TOWER D TERRACE PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	1,406.03	SQFT	43.00	60459.34	18	%	
					Contract Amount (A)	67514022.89		
					Total GST (B)	12152523.72		
					Total (A + B)	79666546.61		

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.

* Biling amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

For NEPTUNE INFRASPACE PVT. LTD.

Authorized Signatory
