



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.	10	SHIP TO:	
WO Date:	25/05/2021	NEPTUNE INFRASPACE PVT. LTD.	
Contractor Name	SHREYPATH INFRASTRUCTURE	GREENWOODS AARANYA	
Address:	PVT LTD 314, ARISTRO, OPP SANGHANI- SKYZ, NR PRIYA CINEMA, BHAYLLI, VADODARA	Greenwoods Aaranya, B/S Greenwoods Aspire, Neptune Campus, Dr Vikram Sarabhai Marg, Subhanpura, Vadodara, Gujarat 390007	
Contact No		WO Title	
PAN :			
GST :		GST No: 24AADCN1428R1Z7	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	133.00	4340212.66	18 %
2	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	67.00	2186423.20	18 %
3	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	57.00	1860091.14	18 %
4	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	28.00	913729.10	18 %
5	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,072.52	SQFT	104.50	1157078.34	18 %
6	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	55.50	645175.29	18 %
7	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18 %
8	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	552.26	SQFT	104.50	57711.17	18 %
9	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	552.26	SQFT	28.50	15739.41	18 %
10	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,072.52	SQFT	28.50	315566.82	18 %
11	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,624.78	SQFT	12.50	145309.75	18 %
12	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	12.50	145309.75	18 %
13	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18 %
14	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	14.50	168559.31	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

15	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
16	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
17	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
18	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
19	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
20	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,901.38	SQFT	55.50	494026.81	18	%
21	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
22	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	191.19	SQFT	104.50	19979.77	18	%
23	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
24	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,901.38	SQFT	12.50	111267.30	18	%
25	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	191.19	SQFT	28.50	5449.03	18	%
26	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	191.19	SQFT	28.50	5449.03	18	%
27	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	191.19	SQFT	28.50	5449.03	18	%
28	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
29	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,901.38	SQFT	12.50	111267.30	18	%
30	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
31	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
32	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,901.38	SQFT	14.50	129070.07	18	%
33	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
34	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
35	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
36	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
37	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
38	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

39	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
40	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
41	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
42	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
43	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
44	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
45	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
46	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
47	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
48	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
49	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
50	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
51	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
52	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
53	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
54	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
55	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
56	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
57	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
58	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
59	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
60	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
61	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
62	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

63	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
64	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
65	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
66	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
67	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
68	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
69	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
70	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
71	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
72	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
73	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
74	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
75	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
76	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
77	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
78	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
79	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
80	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
81	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
82	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
83	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
84	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.16	SQFT	36.25	315743.30	18	%
85	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
86	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

87	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
88	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
89	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
90	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
91	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
92	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
93	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
94	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
95	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
96	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
97	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
98	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
99	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
100	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
101	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
102	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
103	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
104	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
105	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
106	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
107	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
108	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
109	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
110	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

111	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
112	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
113	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
114	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
115	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
116	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
117	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
118	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
119	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
120	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
121	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
122	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
123	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
124	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
125	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
126	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
127	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
128	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
129	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
130	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
131	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
132	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
133	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
134	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

135	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
136	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
137	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
138	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
139	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
140	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
141	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
142	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
143	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
144	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
145	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
146	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
147	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
148	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
149	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
150	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
151	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
152	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
153	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
154	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
155	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
156	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
157	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
158	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

159	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
160	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
161	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
162	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
163	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
164	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
165	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
166	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
167	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
168	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
169	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
170	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
171	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
172	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
173	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
174	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
175	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
176	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
177	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
178	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
179	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
180	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
181	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
182	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

183	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
184	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
185	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
186	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
187	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
188	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
189	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
190	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
191	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
192	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
193	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
194	TOWER A 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	160.00	1393630.40	18	%
195	TOWER A 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
196	TOWER A 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
197	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	43.00	374538.17	18	%
198	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
199	TOWER A 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
200	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	67.00	1613206.70	18	%
201	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	133.00	3202335.70	18	%
202	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	57.00	1372429.58	18	%
203	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	28.00	674175.94	18	%
204	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,072.52	SQFT	104.50	1157078.34	18	%
205	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	55.50	645175.29	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

206	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	552.26	SQFT	104.50	57711.17	18	%
207	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
208	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	552.26	SQFT	28.50	15739.41	18	%
209	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,795.60	SQFT	12.50	72445.00	18	%
210	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
211	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,829.18	SQFT	12.50	72864.75	18	%
212	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	14.50	168559.31	18	%
213	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
214	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,072.52	SQFT	28.50	315566.82	18	%
215	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	12.50	145309.75	18	%
216	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
217	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
218	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	552.26	SQFT	28.50	15739.41	18	%
219	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	1,064.82	SQFT	104.50	111273.90	18	%
220	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
221	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	9,775.01	SQFT	55.50	542513.17	18	%
222	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
223	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
224	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	7,645.37	SQFT	12.50	95567.10	18	%
225	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%
226	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	2,129.64	SQFT	12.50	26620.55	18	%
227	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	9,775.01	SQFT	14.50	141737.67	18	%
228	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

229	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	1,064.82	SQFT	28.50	30347.43	18	%
230	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
231	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	9,775.01	SQFT	12.50	122187.65	18	%
232	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
233	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
234	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
235	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
236	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
237	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
238	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
239	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
240	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
241	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
242	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
243	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
244	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
245	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
246	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
247	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
248	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
249	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
250	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
251	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
252	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

253	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
254	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
255	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
256	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
257	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
258	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
259	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
260	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
261	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
262	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
263	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
264	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
265	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
266	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
267	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
268	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
269	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
270	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
271	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
272	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
273	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
274	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
275	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
276	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

277	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
278	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
279	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
280	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
281	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
282	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
283	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
284	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
285	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
286	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
287	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
288	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
289	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
290	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
291	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
292	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
293	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
294	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
295	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
296	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
297	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
298	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
299	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
300	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

301	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
302	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
303	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
304	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
305	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
306	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
307	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
308	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
309	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
310	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
311	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
312	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
313	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
314	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
315	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
316	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
317	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
318	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
319	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
320	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
321	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
322	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
323	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
324	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

325	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
326	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
327	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
328	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
329	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
330	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
331	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
332	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
333	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
334	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
335	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
336	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
337	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
338	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
339	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
340	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
341	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
342	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
343	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
344	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
345	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
346	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
347	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
348	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

349	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
350	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
351	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
352	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
353	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
354	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
355	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
356	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
357	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
358	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
359	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
360	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
361	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
362	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
363	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
364	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
365	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
366	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
367	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
368	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
369	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
370	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
371	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
372	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

373	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
374	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
375	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
376	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
377	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
378	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
379	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
380	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
381	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
382	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
383	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
384	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
385	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	55.50	483415.55	18	%
386	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	104.50	910214.86	18	%
387	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
388	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
389	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	12.50	108877.38	18	%
390	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	14.50	126297.76	18	%
391	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
392	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	28.50	248240.42	18	%
393	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
394	TOWER B 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	4000.00	4000.00	18	%
395	TOWER B 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	160.00	1393630.40	18	%
396	TOWER B 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

397	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	43.00	374538.17	18	%
398	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	41.00	357117.79	18	%
399	TOWER B 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
400	TOWER C BASEMENT RCC WORK FOR SLAB LABOUR FOR DOUBLE HEIGHT SHUTTERING WORK (SQFT)	19,741.54	SQFT	55.00	1085784.95	18	%
Spc.	LABOUR CHARGES FOR DOUBLE HEIGHT SHUTTERING WORK						
401	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	67.00	1322683.48	18	%
402	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	133.00	2625625.42	18	%
403	TOWER C BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	57.00	1125268.04	18	%
404	TOWER C BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	28.00	552763.25	18	%
405	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
406	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
407	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
408	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
409	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
410	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
411	TOWER C GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
412	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
413	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
414	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
415	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
416	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
417	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

418	TOWER C GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
419	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
420	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
421	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	116.65	SQFT	104.50	12189.93	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							
422	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
423	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	55.50	326807.87	18	%
424	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	116.65	SQFT	28.50	3324.53	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							
425	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
426	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
427	TOWER C 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
428	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
429	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	14.50	85382.24	18	%
430	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
431	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
432	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
433	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
434	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							
435	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18	%
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

436	TOWER C 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
437	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
438	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
439	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
440	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
441	TOWER C 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
442	TOWER C 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
443	TOWER C 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
444	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
445	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
446	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
447	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
448	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
449	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
450	TOWER C 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
451	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
452	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
453	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
454	TOWER C 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
455	TOWER C 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
456	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
457	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
458	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
459	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

460	TOWER C 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
461	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
462	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
463	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
464	TOWER C 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
465	TOWER C 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
466	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
467	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
468	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
469	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
470	TOWER C 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
471	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
472	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
473	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
474	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
475	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
476	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
477	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
478	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
479	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
480	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
481	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
482	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
483	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

484	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
485	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
486	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
487	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
488	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
489	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
490	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
491	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
492	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
493	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
494	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
495	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
496	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
497	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
498	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
499	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
500	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
501	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
502	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
503	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
504	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
505	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
506	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
507	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

508	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
509	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
510	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
511	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
512	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
513	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
514	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
515	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
516	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
517	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
518	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
519	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
520	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
521	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
522	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
523	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
524	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
525	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
526	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
527	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
528	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
529	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
530	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
531	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

532	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
533	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
534	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
535	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
536	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
537	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
538	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
539	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
540	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
541	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
542	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
543	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
544	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
545	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
546	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
547	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
548	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
549	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
550	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
551	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
552	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
553	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
554	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
555	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

556	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
557	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
558	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
559	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
560	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
561	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
562	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
563	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
564	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
565	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
566	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
567	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
568	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
569	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
570	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
571	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
572	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
573	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
574	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
575	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
576	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
577	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
578	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
579	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

580	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
581	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
582	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
583	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
584	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
585	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
586	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
587	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
588	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
589	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
590	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
591	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
592	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
593	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
594	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
595	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
596	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
597	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
598	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
599	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
600	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
601	TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
602	TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,356.63	SQFT	160.00	857060.14	18	%
603	TOWER C 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

604	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%
605	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,356.63	SQFT	43.00	230334.91	18	%
606	TOWER C 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
607	TOWER C TERRACE RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	1,406.03	SQFT	160.00	224964.99	18	%
608	TOWER C TERRACE MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
609	TOWER C TERRACE PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
610	TOWER C TERRACE PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	1,406.03	SQFT	43.00	60459.34	18	%
611	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	67.00	1075485.27	18	%
612	TOWER D BASEMENT RCC WORK FOR SLAB LABOUR FOR DOUBLE HEIGHT SHUTTERING WORK (SQFT)	16,052.02	SQFT	55.00	882861.05	18	%
Spc.	LABOUR CHARGES FOR DOUBLE HEIGHT SHUTTERING WORK						
613	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	133.00	2134918.53	18	%
614	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	57.00	914965.08	18	%
615	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	28.00	449456.53	18	%
616	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
617	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
618	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
619	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
620	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
621	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
622	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
623	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
624	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.						
625	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18 %
626	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18 %
627	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
628	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
629	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18 %
630	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18 %
631	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	116.65	SQFT	104.50	12189.93	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
632	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18 %
633	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18 %
634	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	55.50	326807.87	18 %
635	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	12.50	73605.38	18 %
636	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18 %
637	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
638	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18 %
639	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
640	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18 %
641	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						
642	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	116.65	SQFT	28.50	3324.53	18 %
Spc. DIFFERENCE QTY TAKEN DUE TO FLOWER BED NOTCH AREA ADDED.						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

643	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
644	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
645	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
646	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	12.50	73605.38	18	%
647	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	14.50	85382.24	18	%
648	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	55.50	320333.79	18	%
649	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
650	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	52.40	SQFT	104.50	5476.01	18	%
651	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
652	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	52.40	SQFT	28.50	1493.46	18	%
653	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
654	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
655	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	12.50	72147.25	18	%
656	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	14.50	83690.81	18	%
657	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
658	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
659	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
660	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	52.40	SQFT	28.50	1493.46	18	%
661	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
662	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
663	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
664	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
665	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
666	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

667	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
668	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
669	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
670	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
671	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
672	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
673	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
674	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
675	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
676	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
677	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
678	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
679	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
680	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
681	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
682	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
683	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
684	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
685	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
686	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
687	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
688	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
689	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
690	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

691	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
692	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
693	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
694	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
695	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
696	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
697	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
698	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
699	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
700	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
701	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
702	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
703	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
704	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
705	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
706	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
707	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
708	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
709	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
710	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
711	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
712	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
713	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
714	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

715	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
716	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
717	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
718	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
719	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
720	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
721	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
722	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
723	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
724	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
725	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
726	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
727	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
728	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
729	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
730	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
731	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
732	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
733	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
734	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
735	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
736	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
737	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
738	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

739	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
740	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
741	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
742	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
743	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
744	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
745	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
746	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
747	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
748	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
749	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
750	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
751	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
752	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
753	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
754	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
755	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
756	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
757	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
758	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
759	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
760	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
761	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
762	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

763	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
764	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
765	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
766	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
767	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
768	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
769	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
770	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
771	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
772	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
773	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
774	TOWER D 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
775	TOWER D 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
776	TOWER D 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
777	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
778	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
779	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
780	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
781	TOWER D 14TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
782	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
783	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
784	TOWER D 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
785	TOWER D 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
786	TOWER D 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

787	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
788	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
789	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
790	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
791	TOWER D 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
792	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
793	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
794	TOWER D 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
795	TOWER D 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
796	TOWER D 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
797	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%
798	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
799	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
800	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
801	TOWER D 16TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
802	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
803	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	104.50	597675.00	18	%
804	TOWER D 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	55.50	317425.48	18	%
805	TOWER D 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
806	TOWER D 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
807	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
808	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	28.50	163002.27	18	%
809	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
810	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	14.50	82930.98	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

811	TOWER D 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	12.50	71492.23	18	%
812	TOWER D 18TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,356.63	SQFT	160.00	857060.14	18	%
813	TOWER D 18TH FLOOR RCC WORK FOR SLAB LABOR FOR SLEEVE INSERT	1.00	NOS	2000.00	2000.00	18	%
814	TOWER D 18TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%
815	TOWER D 18TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,356.63	SQFT	43.00	230334.91	18	%
816	TOWER D 18TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,356.63	SQFT	41.00	219621.66	18	%
817	TOWER D 18TH FLOOR PLASTER WORK LABOR FOR ZARI WORK (NOS)	1.00	NOS	1600.00	1600.00	18	%
818	TOWER D TERRACE RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	1,406.03	SQFT	160.00	224964.99	18	%
819	TOWER D TERRACE MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
820	TOWER D TERRACE PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	1,406.03	SQFT	43.00	60459.34	18	%
821	TOWER D TERRACE PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	1,406.03	SQFT	41.00	57647.28	18	%
					Contract Amount (A)	187724283.83	
					Total GST (B)	33790370.40	
					Total (A + B)	221514654.23	

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.

* Billing amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE INFRASPACE PVT. LTD.

Authorized Signatory