



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA, GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No.	63	SHIP TO:	
WO Date:	22/12/2020	NEPTUNE REALTY PVT. LTD.	
Contractor Name	Krishna Associates	GREENWOOD ASPIRE EXP	
Address:	S/B-14, Indra Complex,, Manjalpur, Vadodara	Neptune Campus, Sarabhai Road, Vadodara	
Contact No		WO Title	
PAN :		CIVIL WORK FOR ALL TOWER	
GST :		GST No: 24AAACN9837D1ZI	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A UP TO PLINTH RCC WORK LABOUR FOR RCC SLAB (SQFT)	13,256.76	SQFT	257.00	3406987.32	18 %
Spc.	BASEMENT RCC WORK					
2	TOWER A UP TO PLINTH PLASTER WORK LABOUR FOR PLASTER (SQFT)	13,256.76	SQFT	110.00	1458243.60	18 %
Spc.	TOWER A PLASTER WORK					
3	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,108.79	SQFT	257.00	1826959.03	18 %
Spc.	TOWER A RCC WORK					
4	TOWER A GROUND FLOOR PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,108.79	SQFT	110.00	781966.90	18 %
Spc.	TOWER A PLASTER WORK					
5	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18 %
Spc.	TOWER A RCC WORK					
6	TOWER A 1ST FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

7	TOWER A 1ST FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER A PLASTER WORK							
8	TOWER A 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER A PLASTER WORK							
9	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18	%
Spc. TOWER A RCC WORK							
10	TOWER A 2ND FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18	%
11	TOWER A 2ND FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER A PLASTER WORK							
12	TOWER A 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER A PLASTER WORK							
13	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER A RCC WORK							
14	TOWER A 3RD FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
15	TOWER A 3RD FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER A PLASTER WORK							
16	TOWER A 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER A PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

17	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER A RCC WORK							
18	TOWER A 4TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
19	TOWER A 4TH FLOOR INTERNAL SINGLE COAT PLASTER - SQ FT LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER A PLASTER WORK							
20	TOWER A 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER - SQ FT LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER A PLASTER WORK							
21	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER A RCC WORK							
22	TOWER A 5TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
23	TOWER A 5TH FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER A PLASTER WORK							
24	TOWER A 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER A PLASTER WORK							
25	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,574.49	SQFT	220.00	1666387.80	18	%
Spc. TOWER A RCC WORK							
26	TOWER A 6TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,574.49	SQFT	51.00	386298.99	18	%
27	TOWER A 6TH FLOOR INTERNAL SINGLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,574.49	SQFT	54.00	409022.46	18	%
Spc. TOWER A PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

28	TOWER A 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	7,574.49	SQFT	42.00	318128.58	18	%
Spc. TOWER A PLASTER WORK							
29	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18	%
Spc. TOWER A RCC WORK							
30	TOWER A 7TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18	%
31	TOWER A 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER A PLASTER WORK							
32	TOWER A 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER A PLASTER WORK							
33	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,026.61	SQFT	220.00	1545854.20	18	%
Spc. TOWER A RCC WORK							
34	TOWER A 8TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,026.61	SQFT	51.00	358357.11	18	%
35	TOWER A 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,026.61	SQFT	54.00	379436.94	18	%
Spc. TOWER A PLASTER WORK							
36	TOWER A 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,026.61	SQFT	42.00	295117.62	18	%
Spc. TOWER A PLASTER WORK							
37	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER A RCC WORK							
38	TOWER A 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,500.00	SQFT	51.00	382500.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

39	TOWER A 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	76.62	SQFT	51.00	3907.62	18	%
40	TOWER A 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER A PLASTER WORK							
41	TOWER A 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER A PLASTER WORK							
42	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,602.64	SQFT	220.00	1672580.80	18	%
Spc. TOWER A RCC WORK							
43	TOWER A 10TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,602.64	SQFT	51.00	387734.64	18	%
44	TOWER A 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,602.64	SQFT	54.00	410542.56	18	%
Spc. TOWER A PLASTER WORK							
45	TOWER A 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,602.64	SQFT	42.00	319310.88	18	%
Spc. TOWER A PLASTER WORK							
46	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,630.62	SQFT	220.00	1678736.40	18	%
Spc. TOWER A RCC WORK							
47	TOWER A 11TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,630.62	SQFT	51.00	389161.62	18	%
48	TOWER A 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,630.62	SQFT	54.00	412053.48	18	%
Spc. TOWER A PLASTER WORK							
49	TOWER A 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,630.62	SQFT	42.00	320486.04	18	%
Spc. TOWER A PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

50	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,655.49	SQFT	220.00	1684207.80	18	%
Spc. TOWER A RCC WORK							
51	TOWER A 12TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,655.49	SQFT	51.00	390429.99	18	%
52	TOWER A 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,655.49	SQFT	54.00	413396.46	18	%
Spc. TOWER A PLASTER WORK							
53	TOWER A 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,655.49	SQFT	42.00	321530.58	18	%
Spc. TOWER A PLASTER WORK							
54	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,219.48	SQFT	220.00	1588285.60	18	%
Spc. TOWER A RCC WORK							
55	TOWER A 13TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,219.48	SQFT	51.00	368193.48	18	%
56	TOWER A 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,219.48	SQFT	54.00	389851.92	18	%
Spc. TOWER A PLASTER WORK							
57	TOWER A 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,219.48	SQFT	42.00	303218.16	18	%
Spc. TOWER A PLASTER WORK							
58	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,270.36	SQFT	220.00	1599479.20	18	%
Spc. TOWER A RCC WORK							
59	TOWER A 14TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,270.36	SQFT	51.00	370788.36	18	%
60	TOWER A 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,270.36	SQFT	54.00	392599.44	18	%
Spc. TOWER A PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

61	TOWER A 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,270.36	SQFT	42.00	305355.12	18	%
Spc. TOWER A PLASTER WORK							
62	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,738.62	SQFT	220.00	1702496.40	18	%
Spc. TOWER A RCC WORK							
63	TOWER A 15TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,738.62	SQFT	51.00	394669.62	18	%
64	TOWER A 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,738.62	SQFT	54.00	417885.48	18	%
Spc. TOWER A PLASTER WORK							
65	TOWER A 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,738.62	SQFT	42.00	325022.04	18	%
Spc. TOWER A PLASTER WORK							
66	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,764.64	SQFT	220.00	1708220.80	18	%
Spc. TOWER A RCC WORK							
67	TOWER A 16TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,764.64	SQFT	51.00	395996.64	18	%
68	TOWER A 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,764.64	SQFT	54.00	419290.56	18	%
Spc. TOWER A PLASTER WORK							
69	TOWER A 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,764.64	SQFT	42.00	326114.88	18	%
Spc. TOWER A PLASTER WORK							
70	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,675.92	SQFT	220.00	1688702.40	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
71	TOWER A 17TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,675.92	SQFT	51.00	391471.92	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

72	TOWER A 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,675.92	SQFT	54.00	414499.68	18	%
73	TOWER A 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,675.92	SQFT	42.00	322388.64	18	%
74	TOWER A 18TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,684.82	SQFT	220.00	1690660.40	18	%
Spc.	Civil work up to plaster from 17th floor to 19th floor						
75	TOWER A 18TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,684.82	SQFT	51.00	391925.82	18	%
76	TOWER A 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,684.82	SQFT	54.00	414980.28	18	%
77	TOWER A 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,684.82	SQFT	42.00	322762.44	18	%
78	TOWER A 19TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	5,811.86	SQFT	220.00	1278609.20	18	%
Spc.	Civil work up to plaster from 17th floor to 19th floor						
79	TOWER A 19TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	5,811.86	SQFT	51.00	296404.86	18	%
80	TOWER A 19TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	5,811.86	SQFT	54.00	313840.44	18	%
81	TOWER A 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	5,811.86	SQFT	42.00	244098.12	18	%
82	TOWER B UP TO PLINTH RCC WORK LABOR FOR RCC SLAB (SQFT)	11,553.47	SQFT	257.00	2969241.79	18	%
Spc.	BASEMENT RCC WORK						
83	TOWER B UP TO PLINTH PLASTER WORK LABOUR FOR PLASTER (SQFT)	11,553.47	SQFT	110.00	1270881.70	18	%
Spc.	TOWER B PLASTER WORK						
84	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,962.57	SQFT	257.00	1789380.49	18	%
Spc.	TOWER B RCC WORK						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

85	TOWER B GROUND FLOOR PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,962.57	SQFT	110.00	765882.70	18	%
Spc. TOWER B PLASTER WORK							
86	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,958.37	SQFT	220.00	1530841.40	18	%
Spc. TOWER B RCC WORK							
87	TOWER B 1ST FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,958.37	SQFT	51.00	354876.87	18	%
88	TOWER B 1ST FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	54.00	375751.98	18	%
Spc. TOWER B PLASTER WORK							
89	TOWER B 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	42.00	292251.54	18	%
Spc. TOWER B PLASTER WORK							
90	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,958.37	SQFT	220.00	1530841.40	18	%
Spc. TOWER B RCC WORK							
91	TOWER B 2ND FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,958.37	SQFT	51.00	354876.87	18	%
92	TOWER B 2ND FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	54.00	375751.98	18	%
Spc. TOWER B PLASTER WORK							
93	TOWER B 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	42.00	292251.54	18	%
Spc. TOWER B PLASTER WORK							
94	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,501.67	SQFT	220.00	1650367.40	18	%
Spc. TOWER B RCC WORK							
95	TOWER B 3RD FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,501.67	SQFT	51.00	382585.17	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

96	TOWER B 3RD FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	54.00	405090.18	18	%
Spc. TOWER B PLASTER WORK							
97	TOWER B 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	42.00	315070.14	18	%
Spc. TOWER B PLASTER WORK							
98	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,501.67	SQFT	220.00	1650367.40	18	%
Spc. TOWER B RCC WORK							
99	TOWER B 4TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,501.67	SQFT	51.00	382585.17	18	%
100	TOWER B 4TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	54.00	405090.18	18	%
Spc. TOWER B PLASTER WORK							
101	TOWER B 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	42.00	315070.14	18	%
Spc. TOWER B PLASTER WORK							
102	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,501.67	SQFT	220.00	1650367.40	18	%
Spc. TOWER B RCC WORK							
103	TOWER B 5TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,501.67	SQFT	51.00	382585.17	18	%
104	TOWER B 5TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	54.00	405090.18	18	%
Spc. TOWER B PLASTER WORK							
105	TOWER B 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,501.67	SQFT	42.00	315070.14	18	%
Spc. TOWER B PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

106	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,499.81	SQFT	220.00	1649958.20	18	%
Spc. TOWER B RCC WORK							
107	TOWER B 6TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,499.81	SQFT	51.00	382490.31	18	%
108	TOWER B 6TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,499.81	SQFT	54.00	404989.74	18	%
Spc. TOWER B PLASTER WORK							
109	TOWER B 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,499.81	SQFT	42.00	314992.02	18	%
Spc. TOWER B PLASTER WORK							
110	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,958.37	SQFT	220.00	1530841.40	18	%
Spc. TOWER B RCC WORK							
111	TOWER B 7TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,958.37	SQFT	51.00	354876.87	18	%
112	TOWER B 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	54.00	375751.98	18	%
Spc. TOWER B PLASTER WORK							
113	TOWER B 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,958.37	SQFT	42.00	292251.54	18	%
Spc. TOWER B PLASTER WORK							
114	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,134.70	SQFT	220.00	1569634.00	18	%
Spc. TOWER B RCC WORK							
115	TOWER B 8TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,134.70	SQFT	51.00	363869.70	18	%
116	TOWER B 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,134.70	SQFT	54.00	385273.80	18	%
Spc. TOWER B PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

117	TOWER B 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,134.70	SQFT	42.00	299657.40	18	%
Spc. TOWER B PLASTER WORK							
118	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,502.63	SQFT	220.00	1650578.60	18	%
Spc. TOWER B RCC WORK							
119	TOWER B 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,502.63	SQFT	51.00	382634.13	18	%
120	TOWER B 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,502.63	SQFT	54.00	405142.02	18	%
Spc. TOWER B PLASTER WORK							
121	TOWER B 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,502.63	SQFT	42.00	315110.46	18	%
Spc. TOWER B PLASTER WORK							
122	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,527.84	SQFT	220.00	1656124.80	18	%
Spc. TOWER B RCC WORK							
123	TOWER B 10TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,527.84	SQFT	51.00	383919.84	18	%
124	TOWER B 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,527.84	SQFT	54.00	406503.36	18	%
Spc. TOWER B PLASTER WORK							
125	TOWER B 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,527.84	SQFT	42.00	316169.28	18	%
Spc. TOWER B PLASTER WORK							
126	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,555.67	SQFT	220.00	1662247.40	18	%
Spc. TOWER B RCC WORK							
127	TOWER B 11TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,555.67	SQFT	51.00	385339.17	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

128	TOWER B 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,555.67	SQFT	54.00	408006.18	18	%
Spc. TOWER B PLASTER WORK							
129	TOWER B 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,555.67	SQFT	42.00	317338.14	18	%
Spc. TOWER B PLASTER WORK							
130	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,580.81	SQFT	220.00	1667778.20	18	%
Spc. TOWER B RCC WORK							
131	TOWER B 12TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,580.81	SQFT	51.00	386621.31	18	%
132	TOWER B 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,580.81	SQFT	54.00	409363.74	18	%
Spc. TOWER B PLASTER WORK							
133	TOWER B 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,580.81	SQFT	42.00	318394.02	18	%
Spc. TOWER B PLASTER WORK							
134	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,154.15	SQFT	220.00	1573913.00	18	%
Spc. TOWER B RCC WORK							
135	TOWER B 13TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,154.15	SQFT	51.00	364861.65	18	%
136	TOWER B 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,154.15	SQFT	54.00	386324.10	18	%
Spc. TOWER B PLASTER WORK							
137	TOWER B 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,154.15	SQFT	42.00	300474.30	18	%
Spc. TOWER B PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

138	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,204.94	SQFT	220.00	1585086.80	18	%
Spc. TOWER B RCC WORK							
139	TOWER B 14TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,204.94	SQFT	51.00	367451.94	18	%
140	TOWER B 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,204.94	SQFT	54.00	389066.76	18	%
Spc. TOWER B PLASTER WORK							
141	TOWER B 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,204.94	SQFT	42.00	302607.48	18	%
Spc. TOWER B PLASTER WORK							
142	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,664.63	SQFT	220.00	1686218.60	18	%
Spc. TOWER B RCC WORK							
143	TOWER B 15TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,664.63	SQFT	51.00	390896.13	18	%
144	TOWER B 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,664.63	SQFT	54.00	413890.02	18	%
Spc. TOWER B PLASTER WORK							
145	TOWER B 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,664.63	SQFT	42.00	321914.46	18	%
Spc. TOWER B PLASTER WORK							
146	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,691.63	SQFT	220.00	1692158.60	18	%
Spc. TOWER B RCC WORK							
147	TOWER B 16TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,691.63	SQFT	51.00	392273.13	18	%
148	TOWER B 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,691.63	SQFT	54.00	415348.02	18	%
Spc. TOWER B PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

149	TOWER B 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,691.63	SQFT	42.00	323048.46	18	%
Spc. TOWER B PLASTER WORK							
150	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,541.70	SQFT	220.00	1659174.00	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
151	TOWER B 17TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,541.70	SQFT	51.00	384626.70	18	%
152	TOWER B 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,541.70	SQFT	54.00	407251.80	18	%
153	TOWER B 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,541.70	SQFT	42.00	316751.40	18	%
154	TOWER B 18TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,568.70	SQFT	220.00	1665114.00	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
155	TOWER B 18TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,568.70	SQFT	51.00	386003.70	18	%
156	TOWER B 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,568.70	SQFT	54.00	408709.80	18	%
157	TOWER B 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,568.70	SQFT	42.00	317885.40	18	%
158	TOWER B 19TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	5,729.51	SQFT	220.00	1260492.20	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
159	TOWER B 19TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	5,729.51	SQFT	51.00	292205.01	18	%
160	TOWER B 19TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	5,729.51	SQFT	54.00	309393.54	18	%
161	TOWER B 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	5,729.51	SQFT	42.00	240639.42	18	%
162	TOWER C UP TO PLINTH RCC WORK LABOR FOR RCC SLAB (SQFT)	13,292.16	SQFT	257.00	3416085.12	18	%
Spc. BASEMENT RCC WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

163	TOWER C UP TO PLINTH PLASTER WORK LABOUR FOR PLASTER (SQFT)	13,292.16	SQFT	110.00	1462137.60	18	%
Spc. TOWER C PLASTER WORK							
164	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,108.79	SQFT	257.00	1826959.03	18	%
Spc. TOWER C RCC WORK							
165	TOWER C GROUND FLOOR PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,108.79	SQFT	110.00	781966.90	18	%
Spc. TOWER C PLASTER WORK							
166	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18	%
Spc. TOWER C RCC WORK							
167	TOWER C 1ST FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18	%
168	TOWER C 1ST FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER C PLASTER WORK							
169	TOWER C 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER C PLASTER WORK							
170	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18	%
Spc. TOWER C RCC WORK							
171	TOWER C 2ND FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18	%
172	TOWER C 2ND FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER C PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

173	TOWER C 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER C PLASTER WORK							
174	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER C RCC WORK							
175	TOWER C 3RD FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
176	TOWER C 3RD FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER C PLASTER WORK							
177	TOWER C 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER C PLASTER WORK							
178	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER C RCC WORK							
179	TOWER C 4TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
180	TOWER C 4TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER C PLASTER WORK							
181	TOWER C 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER C PLASTER WORK							
182	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER C RCC WORK							
183	TOWER C 5TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

184	TOWER C 5TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER C PLASTER WORK							
185	TOWER C 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER C PLASTER WORK							
186	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,574.49	SQFT	220.00	1666387.80	18	%
Spc. TOWER C RCC WORK							
187	TOWER C 6TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,574.49	SQFT	51.00	386298.99	18	%
188	TOWER C 6TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,574.49	SQFT	54.00	409022.46	18	%
Spc. TOWER C PLASTER WORK							
189	TOWER C 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,574.49	SQFT	42.00	318128.58	18	%
Spc. TOWER C PLASTER WORK							
190	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,024.48	SQFT	220.00	1545385.60	18	%
Spc. TOWER C RCC WORK							
191	TOWER C 7TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,024.48	SQFT	51.00	358248.48	18	%
192	TOWER C 7TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	54.00	379321.92	18	%
Spc. TOWER C PLASTER WORK							
193	TOWER C 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,024.48	SQFT	42.00	295028.16	18	%
Spc. TOWER C PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

194	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,026.61	SQFT	220.00	1545854.20	18	%
Spc. TOWER C RCC WORK							
195	TOWER C 8TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,026.61	SQFT	51.00	358357.11	18	%
196	TOWER C 8TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,026.61	SQFT	54.00	379436.94	18	%
Spc. TOWER C PLASTER WORK							
197	TOWER C 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,026.61	SQFT	42.00	295117.62	18	%
Spc. TOWER C PLASTER WORK							
198	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,576.62	SQFT	220.00	1666856.40	18	%
Spc. TOWER C RCC WORK							
199	TOWER C 9TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,576.62	SQFT	51.00	386407.62	18	%
200	TOWER C 9TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	54.00	409137.48	18	%
Spc. TOWER C PLASTER WORK							
201	TOWER C 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,576.62	SQFT	42.00	318218.04	18	%
Spc. TOWER C PLASTER WORK							
202	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,602.64	SQFT	220.00	1672580.80	18	%
Spc. TOWER C RCC WORK							
203	TOWER C 10TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,602.64	SQFT	51.00	387734.64	18	%
204	TOWER C 10TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,602.64	SQFT	54.00	410542.56	18	%
Spc. TOWER C PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

205	TOWER C 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,602.64	SQFT	42.00	319310.88	18	%
Spc. TOWER C PLASTER WORK							
206	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,630.62	SQFT	220.00	1678736.40	18	%
Spc. TOWER C RCC WORK							
207	TOWER C 11TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,630.62	SQFT	51.00	389161.62	18	%
208	TOWER C 11TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,630.62	SQFT	54.00	412053.48	18	%
Spc. TOWER C PLASTER WORK							
209	TOWER C 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,630.62	SQFT	42.00	320486.04	18	%
Spc. TOWER C PLASTER WORK							
210	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,655.49	SQFT	220.00	1684207.80	18	%
Spc. TOWER C RCC WORK							
211	TOWER C 12TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,655.49	SQFT	51.00	390429.99	18	%
212	TOWER C 12TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,655.49	SQFT	54.00	413396.46	18	%
Spc. TOWER C PLASTER WORK							
213	TOWER C 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,655.49	SQFT	42.00	321530.58	18	%
Spc. TOWER C PLASTER WORK							
214	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,219.48	SQFT	220.00	1588285.60	18	%
Spc. TOWER C RCC WORK							
215	TOWER C 13TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,219.48	SQFT	51.00	368193.48	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

216	TOWER C 13TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,219.48	SQFT	54.00	389851.92	18	%
Spc. TOWER C PLASTER WORK							
217	TOWER C 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,219.48	SQFT	42.00	303218.16	18	%
Spc. TOWER C PLASTER WORK							
218	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,270.36	SQFT	220.00	1599479.20	18	%
Spc. TOWER C RCC WORK							
219	TOWER C 14TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,270.36	SQFT	51.00	370788.36	18	%
220	TOWER C 14TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,270.36	SQFT	54.00	392599.44	18	%
Spc. TOWER C PLASTER WORK							
221	TOWER C 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,270.36	SQFT	42.00	305355.12	18	%
Spc. TOWER C PLASTER WORK							
222	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,738.62	SQFT	220.00	1702496.40	18	%
Spc. TOWER C RCC WORK							
223	TOWER C 15TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,738.62	SQFT	51.00	394669.62	18	%
224	TOWER C 15TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,738.62	SQFT	54.00	417885.48	18	%
Spc. TOWER C PLASTER WORK							
225	TOWER C 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,738.62	SQFT	42.00	325022.04	18	%
Spc. TOWER C PLASTER WORK							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

226	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,764.64	SQFT	220.00	1708220.80	18	%
Spc. TOWER C RCC WORK							
227	TOWER C 16TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,764.64	SQFT	51.00	395996.64	18	%
228	TOWER C 16TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,764.64	SQFT	54.00	419290.56	18	%
Spc. TOWER C PLASTER WORK							
229	TOWER C 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,764.64	SQFT	42.00	326114.88	18	%
Spc. TOWER C PLASTER WORK							
230	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,657.82	SQFT	220.00	1684720.40	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
231	TOWER C 17TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,657.82	SQFT	51.00	390548.82	18	%
232	TOWER C 17TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,657.82	SQFT	54.00	413522.28	18	%
233	TOWER C 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,657.82	SQFT	42.00	321628.44	18	%
234	TOWER C 18TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,685.14	SQFT	220.00	1690730.80	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							
235	TOWER C 18TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,685.14	SQFT	51.00	391942.14	18	%
236	TOWER C 18TH FLOOR INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,685.14	SQFT	54.00	414997.56	18	%
237	TOWER C 18TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,685.14	SQFT	42.00	322775.88	18	%
238	TOWER C 19TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	5,811.86	SQFT	220.00	1278609.20	18	%
Spc. Civil work up to plaster from 17th floor to 19th floor							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

239	TOWER C 19TH FLOOR MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	5,811.86	SQFT	51.00	296404.86	18	%
Spc.	Civil work up to plaster from 17th floor to 19th floor						
240	TOWER C 19TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	5,811.86	SQFT	42.00	244098.12	18	%
241	CLUB HOUSE BASEMENT CIVIL RCC WORK LABOR FOR RCC SLAB (SQFT)	4,184.90	SQFT	257.00	1075519.30	18	%
242	CLUB HOUSE BASEMENT CIVIL MASONRY WORK LABOR FOR MASONRY/PLASTER WORK (SQFT)	4,184.90	SQFT	110.00	460339.00	18	%
243	CLUB HOUSE GROUND FLOOR CIVIL RCC WORK LABOR FOR RCC SLAB (SQFT)	3,239.68	SQFT	257.00	832597.76	18	%
244	CLUB HOUSE GROUND FLOOR CIVIL MASONRY WORK LABOR FOR MASONRY/PLASTER WORK (SQFT)	3,239.68	SQFT	110.00	356364.80	18	%
245	CLUB HOUSE SWIMMING POOL RCC WORK LABOR FOR RCC SLAB (SQFT)	1,300.00	SQFT	250.00	325000.00	18	%
246	CLUB HOUSE SQUASH COURT CIVIL WORK LABOR FOR RCC SLAB (SQFT)	1,353.00	SQFT	257.00	347721.00	18	%
247	CLUB HOUSE SQUASH COURT CIVIL WORK LABOR FOR MASONRY/PLASTER WORK (SQFT)	1,353.00	SQFT	110.00	148830.00	18	%
248	COMMON CIVIL WORK LABOR FOR 4.5" MASONRY WORK (SQFT)	385.75	SQFT	15.00	5786.25	18	%
249	COMMON CIVIL WORK LABOR FOR 6" MASONRY WORK (SQFT)	78.00	SQFT	15.00	1170.00	18	%
250	COMMON CIVIL WORK LABOR FOR 9" MASONRY WORK (SQFT)	875.38	SQFT	20.00	17507.60	18	%
Spc.							
252	COMMON CIVIL WORK LABOR FOR INTERNAL PLASTER (SQFT)	2,683.29	SQFT	15.00	40249.35	18	%
253	COMMON CIVIL WORK LABOR FOR RCC SLAB (SQFT)	177.15	SQFT	95.00	16829.25	18	%
254	COMMON CIVIL WORK LABOUR FOR RCC COLUMN (CFT)	251.31	CFT	130.00	32670.30	18	%
255	COMMON CIVIL WORK LABOR FOR BEAM (CFT)	138.37	CFT	130.00	17988.10	18	%
256	UG TANK RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	2,905.46	SQFT	150.00	435819.00	18	%
Spc.	U.G.Tank RCC Slab work.						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc. U.G Tank slab internal plaster aspire project.

Contract Amount (A)	179253173.45
Total GST (B)	32265571.08
Total (A + B)	211518744.53

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.
* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.
At project site office officialy.
* Billing amount should not exceed the rate and total value mentioned in this WO.
* Failure to comply with specification, terms and conditions of this order or accepted delivery.
schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory