



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

## WORK ORDER

WO No.	419	SHIP TO:	
WO Date:	11/04/2024	NEPTUNE REALTY PVT. LTD.	
Contractor Name	Oculus Building Products Pvt. Ltd	GREENWOOD ASPIRE EXP	
Address:		Neptune Campus, Sarabhai Road, Vadodara	
Contact No	8758955777	8758955777	WO Title
PAN :			
GST :		GST No: 24AAACN9837D1ZI	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A 1ST FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
2	TOWER A 1ST FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %
3	TOWER A 2ND FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
4	TOWER A 2ND FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %
5	TOWER A 3RD FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %
6	TOWER A 3RD FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
7	TOWER A 4TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
8	TOWER A 4TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %
9	TOWER A 5TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %
10	TOWER A 5TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
11	TOWER A 6TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18 %
12	TOWER A 6TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

13	TOWER A 7TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
14	TOWER A 7TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
15	TOWER A 8TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
16	TOWER A 8TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
17	TOWER A 9TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
18	TOWER A 9TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
19	TOWER A 10TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
20	TOWER A 10TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
21	TOWER A 11TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
22	TOWER A 11TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
23	TOWER A 12TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
24	TOWER A 12TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
25	TOWER A 13TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
26	TOWER A 13TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
27	TOWER A 14TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
28	TOWER A 14TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
29	TOWER A 15TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
30	TOWER A 15TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

31	TOWER A 16TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
32	TOWER A 16TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
33	TOWER A 17TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
34	TOWER A 17TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
35	TOWER A 18TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
36	TOWER A 18TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
37	TOWER A 19TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
38	TOWER A 19TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	663.00	SQFT	135.00	89505.00	18	%
39	TOWER B 1ST FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
40	TOWER B 1ST FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
41	TOWER B 2ND FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
42	TOWER B 2ND FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
43	TOWER B 3RD FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
44	TOWER B 3RD FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
45	TOWER B 4TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
46	TOWER B 4TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
47	TOWER B 5TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
48	TOWER B 5TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

49	TOWER B 6TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
50	TOWER B 6TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
51	TOWER B 7TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
52	TOWER B 7TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
53	TOWER B 8TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
54	TOWER B 8TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
55	TOWER B 9TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
56	TOWER B 9TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
57	TOWER B 10TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
58	TOWER B 10TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
59	TOWER B 11TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
60	TOWER B 11TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
61	TOWER B 12TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
62	TOWER B 12TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
63	TOWER B 13TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
64	TOWER B 13TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
65	TOWER B 14TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
66	TOWER B 14TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

67	TOWER B 15TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
68	TOWER B 15TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
69	TOWER B 16TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
70	TOWER B 16TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
71	TOWER B 17TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
72	TOWER B 17TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
73	TOWER B 18TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
74	TOWER B 18TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
75	TOWER B 19TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	1,111.00	SQFT	117.00	129987.00	18	%
76	TOWER B 19TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	526.00	SQFT	135.00	71010.00	18	%
77	TOWER C 1ST FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
78	TOWER C 1ST FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
79	TOWER C 2ND FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
80	TOWER C 2ND FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
81	TOWER C 3RD FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
82	TOWER C 3RD FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
83	TOWER C 4TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
84	TOWER C 4TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

85	TOWER C 5TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
86	TOWER C 5TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
87	TOWER C 6TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
88	TOWER C 6TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
89	TOWER C 7TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
90	TOWER C 7TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
91	TOWER C 8TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
92	TOWER C 8TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
93	TOWER C 9TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
94	TOWER C 9TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
95	TOWER C 10TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
96	TOWER C 10TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
97	TOWER C 11TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
98	TOWER C 11TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
99	TOWER C 12TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
100	TOWER C 12TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
101	TOWER C 13TH FLOOR LOUVERS PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
102	TOWER C 13TH FLOOR LOUVERS PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

103	TOWER C 14TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
104	TOWER C 14TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
105	TOWER C 15TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
106	TOWER C 15TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
107	TOWER C 16TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
108	TOWER C 16TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
109	TOWER C 17TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
110	TOWER C 17TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
111	TOWER C 18TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
112	TOWER C 18TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
113	TOWER C 19TH FLOOR LOUVERS	PROVIDING & FIXING OF SUN LOUVERS - SL-05 SYSTEM (SQFT)	725.00	SQFT	117.00	84825.00	18	%
114	TOWER C 19TH FLOOR LOUVERS	PROVIDING & FIXING OF GI PANEL CEILING - H3 SYSTEM (SQFT)	533.00	SQFT	135.00	71955.00	18	%
<b>Contract Amount (A)</b>						<b>10110033.00</b>		
<b>Total GST (B)</b>						<b>1819805.94</b>		
<b>Total (A + B)</b>						<b>11929838.94</b>		

#### Terms & Conditions

Warranty Fifteen years of warranty on powder coating.

Other Conditions Scaffolding is in OUR scope or shall be charged as 10RS PER SQFT.

Work Order Scope ALL THE TERMS AND CONDITION AS PER YOUR QUOTATION. AND PERSONAL DISCUSSION HAD WITH OUR ENGINEER.

#### SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPEs in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

- \* All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- \* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- \* Billing amount should not exceed the rate and total value mentioned in this WO.
- \* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

---

**For NEPTUNE REALTY PVT. LTD.**

---

Authorized Signatory

---