



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.	10	SHIP TO:	
WO Date:	25/05/2021	NEPTUNE INFRASPACE PVT. LTD.	
Contractor Name	SHREYPATH INFRASTRUCTURE	GREENWOODS AARANYA	
Address:	PVT LTD 314, ARISTRO, OPP SANGHANI- SKYZ, NR PRIYA CINEMA, BHAYLLI, VADODARA	Greenwoods Aaranya, B/S Greenwoods Aspire, Neptune Campus, Dr Vikram Sarabhai Marg, Subhanpura, Vadodara, Gujarat 390007	
Contact No		WO Title	
PAN :			
GST :		GST No: 24AADCN1428R1Z7	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
Spc.						
2	TOWER A BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	32,633.18	SQFT	24.50	799512.96	18 %
3	TOWER A BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	32,633.18	SQFT	10.50	342648.41	18 %
Spc.						
5	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	19.25	223777.02	18 %
6	TOWER A GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	11,624.78	SQFT	5.25	61030.10	18 %
7	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18 %
8	TOWER A GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18 %
9	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,901.38	SQFT	19.25	171351.64	18 %
10	TOWER A 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,901.38	SQFT	5.25	46732.27	18 %
11	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,901.38	SQFT	5.25	46732.27	18 %
12	TOWER A 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,901.38	SQFT	5.25	46732.27	18 %
13	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18 %
14	TOWER A 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

15	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
16	TOWER A 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
17	TOWER A 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
18	TOWER A 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
19	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
20	TOWER A 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
21	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
22	TOWER A 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
23	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
24	TOWER A 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
25	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
26	TOWER A 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
27	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
28	TOWER A 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
29	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
30	TOWER A 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
31	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
32	TOWER A 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
33	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
34	TOWER A 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
35	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
36	TOWER A 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
37	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
38	TOWER A 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

39	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
40	TOWER A 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
41	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
42	TOWER A 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
43	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
44	TOWER A 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
45	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
46	TOWER A 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
47	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
48	TOWER A 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
49	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
50	TOWER A 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
51	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
52	TOWER A 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
53	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
54	TOWER A 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
55	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
56	TOWER A 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
57	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
58	TOWER A 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
59	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
60	TOWER A 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
61	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
62	TOWER A 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

63	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
64	TOWER A 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
65	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
66	TOWER A 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
67	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
68	TOWER A 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
69	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
70	TOWER A 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
71	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
72	TOWER A 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
73	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
74	TOWER A 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
75	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
76	TOWER A 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
Spc.							
78	TOWER B BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	24,077.71	SQFT	24.50	589903.94	18	%
79	TOWER B BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	24,077.71	SQFT	10.50	252815.98	18	%
Spc.							
81	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,624.78	SQFT	19.25	223777.02	18	%
82	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,795.60	SQFT	5.25	30426.90	18	%
83	TOWER B GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,829.18	SQFT	5.25	30603.20	18	%
84	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%
85	TOWER B GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	11,624.78	SQFT	5.25	61030.10	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

86	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	9,775.01	SQFT	19.25	188168.98	18	%
87	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	2,129.64	SQFT	5.25	11180.63	18	%
88	TOWER B 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	7,645.37	SQFT	5.25	40138.18	18	%
89	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	9,775.01	SQFT	5.25	51318.81	18	%
90	TOWER B 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	9,775.01	SQFT	5.25	51318.81	18	%
91	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
92	TOWER B 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
93	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
94	TOWER B 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
95	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
96	TOWER B 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
97	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
98	TOWER B 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
99	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
100	TOWER B 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
101	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
102	TOWER B 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
103	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
104	TOWER B 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
105	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
106	TOWER B 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
107	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
108	TOWER B 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
109	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

110	TOWER B 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
111	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
112	TOWER B 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
113	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
114	TOWER B 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
115	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
116	TOWER B 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
117	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
118	TOWER B 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
119	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
120	TOWER B 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
121	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
122	TOWER B 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
123	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
124	TOWER B 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
125	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
126	TOWER B 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
127	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
128	TOWER B 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
129	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
130	TOWER B 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
131	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
132	TOWER B 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
133	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

134	TOWER B 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
135	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
136	TOWER B 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
137	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
138	TOWER B 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
139	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
140	TOWER B 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
141	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
142	TOWER B 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
143	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
144	TOWER B 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
145	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
146	TOWER B 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
147	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
148	TOWER B 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
149	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
150	TOWER B 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
151	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	8,710.19	SQFT	19.25	167671.16	18	%
152	TOWER B 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
153	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
154	TOWER B 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	8,710.19	SQFT	5.25	45728.50	18	%
Spc.							

156	TOWER C BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	19,741.54	SQFT	24.50	483667.84	18	%
-----	---	-----------	------	-------	-----------	----	---

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

157	TOWER C BASEMENT PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	19,741.54	SQFT	10.50	207286.22	18	%	
Spc.								
159	TOWER C GROUND FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%	
160	TOWER C GROUND FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
161	TOWER C GROUND FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
162	TOWER C GROUND FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
163	TOWER C 1ST FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	19.25	113352.28	18	%	
164	TOWER C 1ST FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%	
165	TOWER C 1ST FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%	
166	TOWER C 1ST FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%	
167	TOWER C 2ND FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%	
168	TOWER C 2ND FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
169	TOWER C 2ND FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
170	TOWER C 2ND FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%	
171	TOWER C 3RD FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
172	TOWER C 3RD FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
173	TOWER C 3RD FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
174	TOWER C 3RD FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
175	TOWER C 4TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
176	TOWER C 4TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
177	TOWER C 4TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
178	TOWER C 4TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
179	TOWER C 5TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

180	TOWER C 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
181	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
182	TOWER C 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
183	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
184	TOWER C 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
185	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
186	TOWER C 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
187	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
188	TOWER C 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
189	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
190	TOWER C 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
191	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
192	TOWER C 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
193	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
194	TOWER C 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
195	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
196	TOWER C 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
197	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
198	TOWER C 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
199	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
200	TOWER C 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
201	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
202	TOWER C 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
203	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

204	TOWER C 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
205	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
206	TOWER C 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
207	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
208	TOWER C 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
209	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
210	TOWER C 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
211	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
212	TOWER C 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
213	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
214	TOWER C 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
215	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
216	TOWER C 14TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
217	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
218	TOWER C 14TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
219	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	4.26	SQFT	19.25	82.04	18	%
220	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,715.12	SQFT	19.25	110015.98	18	%
221	TOWER C 15TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
222	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
223	TOWER C 15TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
224	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
225	TOWER C 16TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
226	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
227	TOWER C 16TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

228	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
229	TOWER C 17TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
230	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
231	TOWER C 17TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
233	TOWER D BASEMENT RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	16,052.02	SQFT	24.50	393274.47	18	%
234	TOWER D BASEMENT PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	16,052.02	SQFT	10.50	168546.20	18	%
Spc.							
236	TOWER D GROUND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	11,648.60	SQFT	19.25	224235.55	18	%
237	TOWER D GROUND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
238	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
239	TOWER D GROUND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
240	TOWER D 1ST FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,888.43	SQFT	19.25	113352.28	18	%
241	TOWER D 1ST FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
Spc.							
243	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
244	TOWER D 1ST FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,888.43	SQFT	5.25	30914.26	18	%
245	TOWER D 2ND FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,771.78	SQFT	19.25	111106.77	18	%
246	TOWER D 2ND FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
Spc.							
248	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%
249	TOWER D 2ND FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,771.78	SQFT	5.25	30301.85	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

250	TOWER D 3RD FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
251	TOWER D 3RD FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
252	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
253	TOWER D 3RD FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
255	TOWER D 4TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
256	TOWER D 4TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
257	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
258	TOWER D 4TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
260	TOWER D 5TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
261	TOWER D 5TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
262	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
263	TOWER D 5TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
Spc.							
265	TOWER D 6TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
266	TOWER D 6TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
267	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
268	TOWER D 6TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
269	TOWER D 7TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
270	TOWER D 7TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
271	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
272	TOWER D 7TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

273	TOWER D 8TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
274	TOWER D 8TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
275	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
276	TOWER D 8TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
277	TOWER D 9TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
278	TOWER D 9TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
279	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
280	TOWER D 9TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
281	TOWER D 10TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
282	TOWER D 10TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
283	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
284	TOWER D 10TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
285	TOWER D 11TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
286	TOWER D 11TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
287	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
288	TOWER D 11TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
289	TOWER D 12TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
290	TOWER D 12TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
291	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
292	TOWER D 12TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
293	TOWER D 13TH FLOOR RCC WORK FOR SLAB LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%
294	TOWER D 13TH FLOOR MASONRY WORK LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
295	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%
296	TOWER D 13TH FLOOR PLASTER WORK LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

297	TOWER D 14TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
298	TOWER D 14TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
299	TOWER D 14TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
300	TOWER D 14TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
301	TOWER D 15TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
302	TOWER D 15TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
303	TOWER D 15TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
304	TOWER D 15TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
305	TOWER D 16TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
306	TOWER D 16TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
307	TOWER D 16TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
308	TOWER D 16TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
309	TOWER D 17TH FLOOR RCC WORK FOR SLAB							
	LABOR FOR RCC SLAB (SQFT)	5,719.38	SQFT	19.25	110098.03	18	%	
310	TOWER D 17TH FLOOR MASONRY WORK							
	LABOR FOR MASONRY WORK (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
311	TOWER D 17TH FLOOR PLASTER WORK							
	LABOR FOR INTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
312	TOWER D 17TH FLOOR PLASTER WORK							
	LABOR FOR EXTERNAL PLASTER (SQFT)	5,719.38	SQFT	5.25	30026.73	18	%	
					Contract Amount (A)	21799192.26		
					Total GST (B)	3923856.00		
					Total (A + B)	25723048.26		

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

- * All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- * Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- * Billing amount should not exceed the rate and total value mentioned in this WO.
- * Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE INFRASPACE PVT. LTD.

Authorized Signatory
