



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No.	137	SHIP TO:	
WO Date:	12/10/2021	NEPTUNE REALTY PVT. LTD.	
Contractor Name	Krishna Associates	NEPTUNE TRION EXP	
Address:	S/B-14, Indra Complex,, Manjalpur, Vadodara	NEPTUNE CAMPUS, NR. ATLANTIS HEIGHTS, GORWA ROAD, VADODARA	
Contact No		WO Title	
PAN :			
GST :		GST No: 24AAACN9837D1ZI	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A LOWER BASEMENT RCC WORK FOR SLAB_BASEMENT LABOUR FOR RCC BASEMENT	31,139.73	SQFT	203.00	6321365.19	18 %
2	TOWER A LOWER BASEMENT INTERNAL SINGLE COAT PLASTER LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	31,139.73	SQFT	87.00	2709156.51	18 %
3	TOWER A UPPER BASEMENT RCC WORK FOR SLAB BASEMENT LABOUR FOR RCC BASEMENT	8,417.41	SQFT	203.00	1708734.23	18 %
4	TOWER A UPPER BASEMENT INTERNAL SINGLE COAT PLASTER LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	31,172.07	SQFT	87.00	2711970.09	18 %
5	TOWER A GROUND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	14,628.76	SQFT	43.00	629036.68	18 %
6	TOWER A GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	4,628.76	SQFT	165.00	763745.40	18 %
7	TOWER A GROUND FLOOR EXTERNAL DOUBLE COAT PLASTER LABOUR FOR PLASTER (SQFT)	14,628.76	SQFT	39.00	570521.64	18 %
8	TOWER A GROUND FLOOR INTERNAL MALA FINISH PLASTER LABOUR FOR PLASTER (SQFT)	14,628.76	SQFT	43.00	629036.68	18 %
9	TOWER A 1ST FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	14,720.31	SQFT	43.00	632973.33	18 %
10	TOWER A 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	3.75	SQFT	165.00	618.75	18 %
11	TOWER A 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	14,720.31	SQFT	39.00	574092.09	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

12	TOWER A 1ST FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	14,720.31	SQFT	43.00	632973.33	18	%
13	TOWER A 2ND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,336.47	SQFT	43.00	659468.21	18	%
14	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	15,336.47	SQFT	165.00	2530517.55	18	%
15	TOWER A 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	537.50	SQFT	145.00	77937.50	18	%
Spc.	Additional rate due to Double height staging for front portion and back portion of 2nd Floor Slab						
16	TOWER A 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,336.47	SQFT	39.00	598122.33	18	%
17	TOWER A 2ND FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,336.47	SQFT	43.00	659468.21	18	%
18	TOWER A 3RD FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,406.30	SQFT	43.00	662470.90	18	%
19	TOWER A 3RD FLOOR RCC WORK FOR SLAB - SQ FT LABOUR FOR RCC	15,406.30	SQFT	165.00	2542039.50	18	%
20	TOWER A 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,406.30	SQFT	39.00	600845.70	18	%
21	TOWER A 3RD FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,406.30	SQFT	43.00	662470.90	18	%
22	TOWER A 4TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,862.17	SQFT	43.00	338073.31	18	%
23	TOWER A 4TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	662.35	SQFT	43.00	28481.05	18	%
24	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	662.35	SQFT	165.00	109287.75	18	%
25	TOWER A 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,862.17	SQFT	165.00	1297258.05	18	%
26	TOWER A 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,862.17	SQFT	39.00	306624.63	18	%
27	TOWER A 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	662.35	SQFT	39.00	25831.65	18	%
28	TOWER A 4TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	662.35	SQFT	43.00	28481.05	18	%
29	TOWER A 4TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,862.17	SQFT	43.00	338073.31	18	%
30	TOWER A 5TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,508.25	SQFT	43.00	322854.75	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

31	TOWER A 5TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	9.37	SQFT	43.00	402.91	18	%
32	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9.37	SQFT	165.00	1546.05	18	%
33	TOWER A 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,508.25	SQFT	165.00	1238861.25	18	%
34	TOWER A 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,508.25	SQFT	39.00	292821.75	18	%
35	TOWER A 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.37	SQFT	39.00	365.43	18	%
36	TOWER A 5TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.37	SQFT	43.00	402.91	18	%
37	TOWER A 5TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,508.25	SQFT	43.00	322854.75	18	%
38	TOWER A 6TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,233.10	SQFT	43.00	311023.30	18	%
39	TOWER A 6TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	9.16	SQFT	43.00	393.88	18	%
40	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9.16	SQFT	165.00	1511.40	18	%
41	TOWER A 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,233.10	SQFT	165.00	1193461.50	18	%
42	TOWER A 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,233.10	SQFT	39.00	282090.90	18	%
43	TOWER A 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.16	SQFT	39.00	357.24	18	%
44	TOWER A 6TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.16	SQFT	43.00	393.88	18	%
45	TOWER A 6TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,233.10	SQFT	43.00	311023.30	18	%
46	TOWER A 7TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,032.52	SQFT	43.00	302398.36	18	%
47	TOWER A 7TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	9.16	SQFT	43.00	393.88	18	%
48	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9.16	SQFT	165.00	1511.40	18	%
49	TOWER A 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,032.52	SQFT	165.00	1160365.80	18	%
50	TOWER A 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,032.52	SQFT	39.00	274268.28	18	%
51	TOWER A 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.16	SQFT	39.00	357.24	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

52	TOWER A 7TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9.16	SQFT	43.00	393.88	18	%
53	TOWER A 7TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,032.52	SQFT	43.00	302398.36	18	%
54	TOWER A 8TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	6,904.10	SQFT	43.00	296876.30	18	%
55	TOWER A 8TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	8.98	SQFT	43.00	386.14	18	%
56	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8.98	SQFT	165.00	1481.70	18	%
57	TOWER A 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,904.10	SQFT	165.00	1139176.50	18	%
58	TOWER A 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,904.10	SQFT	39.00	269259.90	18	%
59	TOWER A 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8.98	SQFT	39.00	350.22	18	%
60	TOWER A 8TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8.98	SQFT	43.00	386.14	18	%
61	TOWER A 8TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,904.10	SQFT	43.00	296876.30	18	%
62	TOWER A 9TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	6,855.55	SQFT	43.00	294788.65	18	%
63	TOWER A 9TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	11.12	SQFT	43.00	478.16	18	%
64	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	11.12	SQFT	165.00	1834.80	18	%
65	TOWER A 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,855.55	SQFT	165.00	1131165.75	18	%
66	TOWER A 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,855.55	SQFT	39.00	267366.45	18	%
67	TOWER A 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	11.12	SQFT	39.00	433.68	18	%
68	TOWER A 9TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	11.12	SQFT	43.00	478.16	18	%
69	TOWER A 9TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,855.55	SQFT	43.00	294788.65	18	%
70	TOWER A 10TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	6,893.43	SQFT	43.00	296417.49	18	%
71	TOWER A 10TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	12.16	SQFT	43.00	522.88	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

72	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	12.16	SQFT	165.00	2006.40	18	%
73	TOWER A 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,893.43	SQFT	165.00	1137415.95	18	%
74	TOWER A 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,893.43	SQFT	39.00	268843.77	18	%
75	TOWER A 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	12.16	SQFT	39.00	474.24	18	%
76	TOWER A 10TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	12.16	SQFT	43.00	522.88	18	%
77	TOWER A 10TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,893.43	SQFT	43.00	296417.49	18	%
78	TOWER A 11TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,017.05	SQFT	43.00	301733.15	18	%
79	TOWER A 11TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	11.01	SQFT	43.00	473.43	18	%
80	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	11.01	SQFT	165.00	1816.65	18	%
81	TOWER A 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,017.05	SQFT	165.00	1157813.25	18	%
82	TOWER A 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,017.05	SQFT	39.00	273664.95	18	%
83	TOWER A 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	11.01	SQFT	39.00	429.39	18	%
84	TOWER A 11TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	11.01	SQFT	43.00	473.43	18	%
85	TOWER A 11TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,017.05	SQFT	43.00	301733.15	18	%
86	TOWER A 12TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,210.68	SQFT	43.00	310059.24	18	%
87	TOWER A 12TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	12.00	SQFT	43.00	516.00	18	%
88	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	12.00	SQFT	165.00	1980.00	18	%
89	TOWER A 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,210.68	SQFT	165.00	1189762.20	18	%
90	TOWER A 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,210.68	SQFT	39.00	281216.52	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

91	TOWER A 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	12.00	SQFT	39.00	468.00	18	%
92	TOWER A 12TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	12.00	SQFT	43.00	516.00	18	%
93	TOWER A 12TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,210.68	SQFT	43.00	310059.24	18	%
94	TOWER A 13TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,455.34	SQFT	43.00	320579.62	18	%
95	TOWER A 13TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	36.32	SQFT	43.00	1561.76	18	%
96	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	36.32	SQFT	165.00	5992.80	18	%
97	TOWER A 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,455.34	SQFT	165.00	1230131.10	18	%
98	TOWER A 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,455.34	SQFT	39.00	290758.26	18	%
99	TOWER A 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	36.32	SQFT	39.00	1416.48	18	%
100	TOWER A 13TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	36.32	SQFT	43.00	1561.76	18	%
101	TOWER A 13TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,455.34	SQFT	43.00	320579.62	18	%
102	TOWER A 14TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	7,822.27	SQFT	43.00	336357.61	18	%
103	TOWER A 14TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	16.41	SQFT	43.00	705.63	18	%
104	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	16.41	SQFT	165.00	2707.65	18	%
105	TOWER A 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,822.27	SQFT	165.00	1290674.55	18	%
106	TOWER A 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,822.27	SQFT	39.00	305068.53	18	%
107	TOWER A 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	16.41	SQFT	39.00	639.99	18	%
108	TOWER A 14TH FLOOR INTERNAL MAL FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	16.41	SQFT	43.00	705.63	18	%
109	TOWER A 14TH FLOOR INTERNAL MAL FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,822.27	SQFT	43.00	336357.61	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

110	TOWER A 15TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	8,247.65	SQFT	43.00	354648.95	18	%
111	TOWER A 15TH FLOOR 4.5" AAC BLOCK WORK LABOUR FOR BLOCK WORK (SQFT)	20.58	SQFT	43.00	884.94	18	%
112	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	20.58	SQFT	165.00	3395.70	18	%
113	TOWER A 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,247.65	SQFT	165.00	1360862.25	18	%
114	TOWER A 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,247.65	SQFT	39.00	321658.35	18	%
115	TOWER A 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	20.58	SQFT	39.00	802.62	18	%
116	TOWER A 15TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	20.58	SQFT	43.00	884.94	18	%
117	TOWER A 15TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,247.65	SQFT	43.00	354648.95	18	%
118	TOWER A 16TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,768.76	SQFT	43.00	377056.68	18	%
119	TOWER A 16TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	17.07	SQFT	43.00	734.01	18	%
120	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	17.07	SQFT	165.00	2816.55	18	%
121	TOWER A 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,768.76	SQFT	165.00	1446845.40	18	%
122	TOWER A 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,768.76	SQFT	39.00	341981.64	18	%
123	TOWER A 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	17.07	SQFT	39.00	665.73	18	%
124	TOWER A 16TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	17.07	SQFT	43.00	734.01	18	%
125	TOWER A 16TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,768.76	SQFT	43.00	377056.68	18	%
126	TOWER A 17TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,377.07	SQFT	43.00	403214.01	18	%
127	TOWER A 17TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	20.97	SQFT	43.00	901.71	18	%
128	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	20.97	SQFT	165.00	3460.05	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

129	TOWER A 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,377.07	SQFT	165.00	1547216.55	18	%
130	TOWER A 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,377.07	SQFT	39.00	365705.73	18	%
131	TOWER A 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	20.97	SQFT	39.00	817.83	18	%
132	TOWER A 17TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	20.97	SQFT	43.00	901.71	18	%
133	TOWER A 17TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,377.07	SQFT	43.00	403214.01	18	%
134	TOWER A TERRACE INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	1,212.41	SQFT	43.00	52133.63	18	%
135	TOWER A TERRACE INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	84.29	SQFT	43.00	3624.47	18	%
136	TOWER A TERRACE EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	84.29	SQFT	39.00	3287.31	18	%
137	TOWER A TERRACE EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	1,212.41	SQFT	39.00	47283.99	18	%
138	TOWER A TERRACE 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	1,212.41	SQFT	43.00	52133.63	18	%
139	TOWER A TERRACE 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	84.29	SQFT	43.00	3624.47	18	%
140	TOWER A TERRACE RCC WORK FOR SLAB LABOUR FOR RCC	85.29	SQFT	165.00	14072.85	18	%
141	TOWER A TERRACE RCC WORK FOR SLAB LABOUR FOR RCC	1,212.41	SQFT	165.00	200047.65	18	%
142	TOWER B LOWER BASEMENT RCC WORK FOR SLAB LABOUR FOR RCC BASEMENT	25,882.24	SQFT	203.00	5254094.72	18	%
143	TOWER B LOWER BASEMENT INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	25,882.24	SQFT	87.00	2251754.88	18	%
144	TOWER B UPPER BASEMENT RCC WORK FOR SLAB LABOUR FOR RCC BASEMENT	25,882.24	SQFT	203.00	5254094.72	18	%
145	TOWER B UPPER BASEMENT INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	25,882.24	SQFT	87.00	2251754.88	18	%
146	TOWER B GROUND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,775.45	SQFT	43.00	678344.35	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

147	TOWER B GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	15,775.45	SQFT	165.00	2602949.25	18	%
148	TOWER B GROUND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,775.45	SQFT	39.00	615242.55	18	%
149	TOWER B GROUND FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,775.45	SQFT	43.00	678344.35	18	%
150	TOWER B 1ST FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,795.28	SQFT	43.00	679197.04	18	%
151	TOWER B 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	15,795.28	SQFT	165.00	2606221.20	18	%
152	TOWER B 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,795.28	SQFT	39.00	616015.92	18	%
153	TOWER B 1ST FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,795.28	SQFT	43.00	679197.04	18	%
154	TOWER B 2ND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	16,663.85	SQFT	43.00	716545.55	18	%
155	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	16,663.85	SQFT	165.00	2749535.25	18	%
156	TOWER B 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	1,008.90	SQFT	145.00	146290.50	18	%
Spc.	Additional rate due to Double height staging for front portion and back portion of 2nd Floor Slab						
157	TOWER B 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,663.85	SQFT	39.00	649890.15	18	%
158	TOWER B 2ND FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,663.85	SQFT	43.00	716545.55	18	%
159	TOWER B 3RD FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	17,285.38	SQFT	43.00	743271.34	18	%
160	TOWER B 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	17,285.38	SQFT	165.00	2852087.70	18	%
161	TOWER B 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	17,285.38	SQFT	39.00	674129.82	18	%
162	TOWER B 3RD FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	17,285.38	SQFT	43.00	743271.34	18	%
163	TOWER B 4TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,947.25	SQFT	43.00	427731.75	18	%
164	TOWER B 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,947.25	SQFT	165.00	1641296.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

165	TOWER B 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,947.25	SQFT	39.00	387942.75	18	%
166	TOWER B 4TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,947.25	SQFT	43.00	427731.75	18	%
167	TOWER B 5TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,538.60	SQFT	43.00	410159.80	18	%
168	TOWER B 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,538.60	SQFT	165.00	1573869.00	18	%
169	TOWER B 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,538.60	SQFT	39.00	372005.40	18	%
170	TOWER B 5TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,538.60	SQFT	43.00	410159.80	18	%
171	TOWER B 6TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,221.29	SQFT	43.00	396515.47	18	%
172	TOWER B 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,221.29	SQFT	165.00	1521512.85	18	%
173	TOWER B 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,221.29	SQFT	39.00	359630.31	18	%
174	TOWER B 6TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,221.29	SQFT	43.00	396515.47	18	%
175	TOWER B 7TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,990.63	SQFT	43.00	386597.09	18	%
176	TOWER B 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,990.63	SQFT	165.00	1483453.95	18	%
177	TOWER B 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,990.63	SQFT	39.00	350634.57	18	%
178	TOWER B 7TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,990.63	SQFT	43.00	386597.09	18	%
179	TOWER B 8TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,843.00	SQFT	43.00	380249.00	18	%
180	TOWER B 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,843.00	SQFT	165.00	1459095.00	18	%
181	TOWER B 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,843.00	SQFT	39.00	344877.00	18	%
182	TOWER B 8TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,843.00	SQFT	43.00	380249.00	18	%
183	TOWER B 9TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,781.27	SQFT	43.00	377594.61	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

184	TOWER B 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,781.27	SQFT	165.00	1448909.55	18	%
185	TOWER B 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,781.27	SQFT	39.00	342469.53	18	%
186	TOWER B 9TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,781.27	SQFT	43.00	377594.61	18	%
187	TOWER B 10TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,834.31	SQFT	43.00	379875.33	18	%
188	TOWER B 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,834.31	SQFT	165.00	1457661.15	18	%
189	TOWER B 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,834.31	SQFT	39.00	344538.09	18	%
190	TOWER B 10TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,834.31	SQFT	43.00	379875.33	18	%
191	TOWER B 11TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,974.21	SQFT	43.00	385891.03	18	%
192	TOWER B 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,974.21	SQFT	165.00	1480744.65	18	%
193	TOWER B 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,974.21	SQFT	39.00	349994.19	18	%
194	TOWER B 11TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,974.21	SQFT	43.00	385891.03	18	%
195	TOWER B 12TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,200.23	SQFT	43.00	395609.89	18	%
196	TOWER B 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,200.23	SQFT	165.00	1518037.95	18	%
197	TOWER B 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,200.23	SQFT	39.00	358808.97	18	%
198	TOWER B 12TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,200.23	SQFT	43.00	395609.89	18	%
199	TOWER B 13TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,507.45	SQFT	43.00	408820.35	18	%
200	TOWER B 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,507.45	SQFT	165.00	1568729.25	18	%
201	TOWER B 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,507.45	SQFT	39.00	370790.55	18	%
202	TOWER B 13TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,507.45	SQFT	43.00	408820.35	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

203	TOWER B 14TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,908.57	SQFT	43.00	426068.51	18	%
204	TOWER B 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,908.57	SQFT	165.00	1634914.05	18	%
205	TOWER B 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,908.57	SQFT	39.00	386434.23	18	%
206	TOWER B 14TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,908.57	SQFT	43.00	426068.51	18	%
207	TOWER B 15TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	10,406.66	SQFT	43.00	447486.38	18	%
208	TOWER B 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	10,406.66	SQFT	165.00	1717098.90	18	%
209	TOWER B 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	10,406.66	SQFT	39.00	405859.74	18	%
210	TOWER B 15TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	10,406.66	SQFT	43.00	447486.38	18	%
211	TOWER B 16TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	11,008.92	SQFT	43.00	473383.56	18	%
212	TOWER B 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	11,008.92	SQFT	165.00	1816471.80	18	%
213	TOWER B 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	11,008.92	SQFT	39.00	429347.88	18	%
214	TOWER B 16TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	11,008.92	SQFT	43.00	473383.56	18	%
215	TOWER B 17TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	11,723.51	SQFT	43.00	504110.93	18	%
216	TOWER B 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	11,723.51	SQFT	165.00	1934379.15	18	%
217	TOWER B 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	11,723.51	SQFT	39.00	457216.89	18	%
218	TOWER B 17TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	11,723.51	SQFT	43.00	504110.93	18	%
219	TOWER B TERRACE 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	2,325.25	SQFT	43.00	99985.75	18	%
220	TOWER B TERRACE RCC WORK FOR SLAB LABOUR FOR RCC	2,325.25	SQFT	165.00	383666.25	18	%
221	TOWER B TERRACE INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	2,325.25	SQFT	43.00	99985.75	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

222	TOWER B TERRACE EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	2,325.25	SQFT	39.00	90684.75	18	%
223	TOWER C LOWER BASEMENT RCC WORK SLAB BASEMENT LABOUR FOR RCC BASEMENT	25,378.27	SQFT	203.00	5151788.81	18	%
224	TOWER C LOWER BASEMENT INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	25,405.72	SQFT	87.00	2210297.64	18	%
225	TOWER C UPPER BASEMENT RCC WORK FOR FOR SLAB_BASEMENT LABOUR FOR RCC BASEMENT	25,378.27	SQFT	203.00	5151788.81	18	%
226	TOWER C UPPER BASEMENT INTERNAL SINGLE COAT PLASTER WORK LABOUR FOR INTERNAL PLASTER BASEMENT (SQFT)	25,405.72	SQFT	87.00	2210297.64	18	%
227	TOWER C GROUND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,852.37	SQFT	43.00	681651.91	18	%
228	TOWER C GROUND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	15,852.37	SQFT	165.00	2615641.05	18	%
229	TOWER C GROUND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,852.37	SQFT	39.00	618242.43	18	%
230	TOWER C GROUND FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,852.37	SQFT	43.00	681651.91	18	%
231	TOWER C 1ST FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	15,852.39	SQFT	43.00	681652.77	18	%
232	TOWER C 1ST FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	15,852.39	SQFT	165.00	2615644.35	18	%
233	TOWER C 1ST FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,852.39	SQFT	39.00	618243.21	18	%
234	TOWER C 1ST FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	15,852.39	SQFT	43.00	681652.77	18	%
235	TOWER C 2ND FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	16,702.31	SQFT	43.00	718199.33	18	%
236	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	16,702.31	SQFT	165.00	2755881.15	18	%
237	TOWER C 2ND FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	608.56	SQFT	145.00	88241.20	18	%
Spc.	Additional rate due to Double height staging for front portion and back portion of 2nd Floor Slab						
238	TOWER C 2ND FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,702.31	SQFT	39.00	651390.09	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

239	TOWER C 2ND FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,702.31	SQFT	43.00	718199.33	18	%
240	TOWER C 3RD FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	16,329.58	SQFT	43.00	702171.94	18	%
241	TOWER C 3RD FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	16,329.58	SQFT	165.00	2694380.70	18	%
242	TOWER C 3RD FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,329.58	SQFT	39.00	636853.62	18	%
243	TOWER C 3RD FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	16,329.58	SQFT	43.00	702171.94	18	%
244	TOWER C 4TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	651.79	SQFT	43.00	28026.97	18	%
245	TOWER C 4TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,885.92	SQFT	43.00	339094.56	18	%
246	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	651.79	SQFT	165.00	107545.35	18	%
247	TOWER C 4TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,885.92	SQFT	165.00	1301176.80	18	%
248	TOWER C 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,885.92	SQFT	39.00	307550.88	18	%
249	TOWER C 4TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	651.79	SQFT	39.00	25419.81	18	%
250	TOWER C 4TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	651.79	SQFT	43.00	28026.97	18	%
251	TOWER C 4TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,885.92	SQFT	43.00	339094.56	18	%
252	TOWER C 5TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	3.08	SQFT	43.00	132.44	18	%
253	TOWER C 5TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,527.66	SQFT	43.00	323689.38	18	%
254	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	3.08	SQFT	165.00	508.20	18	%
255	TOWER C 5TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,527.66	SQFT	165.00	1242063.90	18	%
256	TOWER C 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,527.66	SQFT	39.00	293578.74	18	%
257	TOWER C 5TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	3.08	SQFT	39.00	120.12	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

258	TOWER C 5TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	3.08	SQFT	43.00	132.44	18	%
259	TOWER C 5TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,527.66	SQFT	43.00	323689.38	18	%
260	TOWER C 6TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,257.04	SQFT	43.00	312052.72	18	%
261	TOWER C 6TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,257.04	SQFT	165.00	1197411.60	18	%
262	TOWER C 6TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,257.04	SQFT	39.00	283024.56	18	%
263	TOWER C 6TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,257.04	SQFT	43.00	312052.72	18	%
264	TOWER C 7TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,056.49	SQFT	43.00	303429.07	18	%
265	TOWER C 7TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,056.49	SQFT	165.00	1164320.85	18	%
266	TOWER C 7TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,056.49	SQFT	39.00	275203.11	18	%
267	TOWER C 7TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,056.49	SQFT	43.00	303429.07	18	%
268	TOWER C 8TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,927.76	SQFT	43.00	297893.68	18	%
269	TOWER C 8TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,927.76	SQFT	165.00	1143080.40	18	%
270	TOWER C 8TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,927.76	SQFT	39.00	270182.64	18	%
271	TOWER C 8TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,927.76	SQFT	43.00	297893.68	18	%
272	TOWER C 9TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,879.49	SQFT	43.00	295818.07	18	%
273	TOWER C 9TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,879.49	SQFT	165.00	1135115.85	18	%
274	TOWER C 9TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,879.49	SQFT	39.00	268300.11	18	%
275	TOWER C 9TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,879.49	SQFT	43.00	295818.07	18	%
276	TOWER C 10TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	6,920.32	SQFT	43.00	297573.76	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

277	TOWER C 10TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	6,920.32	SQFT	165.00	1141852.80	18	%
278	TOWER C 10TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,920.32	SQFT	39.00	269892.48	18	%
279	TOWER C 10TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	6,920.32	SQFT	43.00	297573.76	18	%
280	TOWER C 11TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,042.69	SQFT	43.00	302835.67	18	%
281	TOWER C 11TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,042.69	SQFT	165.00	1162043.85	18	%
282	TOWER C 11TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,042.69	SQFT	39.00	274664.91	18	%
283	TOWER C 11TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,042.69	SQFT	43.00	302835.67	18	%
284	TOWER C 12TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,237.46	SQFT	43.00	311210.78	18	%
285	TOWER C 12TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,237.46	SQFT	165.00	1194180.90	18	%
286	TOWER C 12TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,237.46	SQFT	39.00	282260.94	18	%
287	TOWER C 12TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,237.46	SQFT	43.00	311210.78	18	%
288	TOWER C 13TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,506.44	SQFT	43.00	322776.92	18	%
289	TOWER C 13TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,506.44	SQFT	165.00	1238562.60	18	%
290	TOWER C 13TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,506.44	SQFT	39.00	292751.16	18	%
291	TOWER C 13TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,506.44	SQFT	43.00	322776.92	18	%
292	TOWER C 14TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	7,853.47	SQFT	43.00	337699.21	18	%
293	TOWER C 14TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	7,853.47	SQFT	165.00	1295822.55	18	%
294	TOWER C 14TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,853.47	SQFT	39.00	306285.33	18	%
295	TOWER C 14TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	7,853.47	SQFT	43.00	337699.21	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

296	TOWER C 15TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,283.00	SQFT	43.00	356169.00	18	%
297	TOWER C 15TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,283.00	SQFT	39.00	323037.00	18	%
298	TOWER C 15TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,283.00	SQFT	43.00	356169.00	18	%
299	TOWER C 15TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,283.00	SQFT	165.00	1366695.00	18	%
300	TOWER C 16TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	8,800.61	SQFT	43.00	378426.23	18	%
301	TOWER C 16TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,800.61	SQFT	39.00	343223.79	18	%
302	TOWER C 16TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	8,800.61	SQFT	43.00	378426.23	18	%
303	TOWER C 16TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	8,800.61	SQFT	165.00	1452100.65	18	%
304	TOWER C 17TH FLOOR 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	9,988.81	SQFT	43.00	429518.83	18	%
305	TOWER C 17TH FLOOR RCC WORK FOR SLAB LABOUR FOR RCC	9,988.81	SQFT	165.00	1648153.65	18	%
306	TOWER C 17TH FLOOR EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,988.81	SQFT	39.00	389563.59	18	%
307	TOWER C 17TH FLOOR INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	9,988.81	SQFT	43.00	429518.83	18	%
308	TOWER C TERRACE RCC WORK FOR SLAB LABOUR FOR RCC	1,263.34	SQFT	165.00	208451.10	18	%
309	TOWER C TERRACE RCC WORK FOR SLAB LABOUR FOR RCC	57.56	SQFT	165.00	9497.40	18	%
310	TOWER C TERRACE 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	57.56	SQFT	43.00	2475.08	18	%
311	TOWER C TERRACE 4.5" AAC BLOCK MASONRY WORK LABOUR FOR BLOCK WORK (SQFT)	1,263.34	SQFT	43.00	54323.62	18	%
312	TOWER C TERRACE INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	1,263.34	SQFT	43.00	54323.62	18	%
313	TOWER C TERRACE INTERNAL MALA FINISH PLASTER WORK LABOUR FOR PLASTER (SQFT)	57.56	SQFT	43.00	2475.08	18	%
314	TOWER C TERRACE EXTERNAL DOUBLE COAT PLASTER WORK LABOUR FOR PLASTER (SQFT)	57.56	SQFT	39.00	2244.84	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

315	TOWER C TERRACE EXTERNAL DOUBLE COAT PLASTER WORK							
	LABOUR FOR PLASTER (SQFT)	1,263.34	SQFT	39.00	49270.26	18	%	
					Contract Amount (A)	197484210.62		
					Total GST (B)	35547157.90		
					Total (A + B)	233031368.52		

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

- * All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- * Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- * Billing amount should not exceed the rate and total value mentioned in this WO.
- * Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory
