NEPTUNE ASSOCIATES										
NEPTUN	E CAMPUS, NEAR ATLANTIS HEIGHTS, I Ph.No.0265-235063	DR.VIKRAM SARABH 0 39 Website www.n			,GUJARAT-390007					
		WORK ORD	ER							
WO No.	186		SHIP TO:							
WO Date:	30/04/2024		NEPTUNE ASSOCIATES							
Contractor Name	Yogesh M Vataliya		GREENWOODS SERENITY							
Address:			Greenwoods Serenity, Opp,Vicenza Highlands, Sevasi - Sindhrot Rd, b/h, FGI Campus, Gotri, Vadodara, Gujarat 391101							
Contact No	9924637763		WO Title							
PAN:	AFMPV9868G		VILLA NO. 37 EXTRA CIVIL WORK							
GST:	24AFMPV9868G1ZK		GST No:	24AAAAN5530F	1ZO Gujara	t				
•	placing with you our Work order for n given by our site incharge.	the following contra	act kindly exe	cute the work						
.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %				

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	9 GST	6
1	VILLA 37 EXTRA CIVIL WORK						
	LABOR FOR CIVIL WORK (LS)	1.00	LUMSUM	187889.00	187889.00	18	%
Spc.	FIRST FLOOR SLAB DESHUTTERING WORK, STEEL REMOVING WORK, BAR BINDING WORK AND SHTTERING WORK						
				Contract Amount (A)		18788	39.00
				Total GST (B)		3382	0.02

Total (A + B)

**Terms & Conditions** 

## SAFETY TERMS

1) Work Compensation (WC) Policy is a must for every contractor.

2) Required all their laborers Aadhar card copy and Passport size Photo.

3) All PPES in Contractor Scope.

4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.

5) Every Quarterly they must submit a service report of their respective machines to the site incharge.

6) Contractor has to maintain enough lighting during night work at site.

7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

\* All responsibilities of goods during transportation and unloding at site by supplier and vendors.

\* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site officially.

\* Diling amount should not avgoed the rate and total v

\* Biling amount should not exceed the rate and total value mentioned in this WO.

\* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

VILLA NO. 37 EXTRA CIVIL WORK

## For NEPTUNE ASSOCIATES

221709.02