



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA, GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

## WORK ORDER

|                        |  |   |         |
|------------------------|--|---|---------|
| <b>WO No.</b>          | 295  | <b>SHIP TO:</b>                         |         |
| <b>WO Date:</b>        | 01/05/2023                                     | <b>NEPTUNE REALTY PVT. LTD.</b>         |         |
| <b>Contractor Name</b> | <b>Devarshi enterprise</b>                     | <b>GREENWOOD ASPIRE EXP</b>             |         |
| <b>Address:</b>        | 1, B Atmaraj society,<br>Nizampura<br>Vadodara | Neptune Campus, Sarabhai Road, Vadodara |         |
| <b>Contact No</b>      | 9824797643                                     | <b>WO Title</b>                         |         |
| <b>PAN :</b>           |  |   |         |
| <b>GST :</b>           |  | <b>GST No:</b> 24AAACN9837D1ZI          | Gujarat |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| Sr.No | Item Description   | Qty      | Unit | Rate Rs. | Amount   | GST % |
|-------|--|----------|------|----------|----------|-------|
| 1     | TOWER A GROUND FLOOR COMMON PAINT & COLOR REWORK<br>LABOR FOR APEX ULTIMA PROTECT                      | 1,600.00 | SQFT | 18.00    | 28800.00 | 18 %  |
| Spc.  | Purpose of Work : Plumbing Duct Area Paint Work  |          |      |          |          |       |
| 2     | TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00    | 28800.00 | 18 %  |
| Spc.  | Purpose of Work : Plumbing Duct Area Paint Work  |          |      |          |          |       |
| 3     | TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.55 | SQFT | 14.00    | 52199.70 | 18 %  |
| 4     | TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.55 | SQFT | 25.00    | 93213.75 | 18 %  |
| 5     | TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.55 | SQFT | 15.00    | 55928.25 | 18 %  |
| 6     | TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT   | 3,728.55 | SQFT | 15.00    | 55928.25 | 18 %  |
| 7     | TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                    | 3,728.55 | SQFT | 25.00    | 93213.75 | 18 %  |
| 8     | TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING     | 3,728.55 | SQFT | 14.00    | 52199.70 | 18 %  |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |           |    |   |
|--|--|----------|------|-------|-----------|----|---|
| 9  | <b>TOWER A 2ND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 10   | <b>TOWER A 3RD FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 11   | <b>TOWER A 3RD FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 3,728.55 | SQFT | 14.00 | 52199.70  | 18 | % |
| 12   | <b>TOWER A 3RD FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 3,728.55 | SQFT | 25.00 | 93213.75  | 18 | % |
| 13   | <b>TOWER A 3RD FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 3,728.55 | SQFT | 15.00 | 55928.25  | 18 | % |
| 14   | <b>TOWER A 4TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 15   | <b>TOWER A 4TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 16   | <b>TOWER A 4TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 17   | <b>TOWER A 4TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 18   | <b>TOWER A 5TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|    |  |          |      |       |          |    |   |  |  |
|----|--|----------|------|-------|----------|----|---|--|--|
| 19 | <b>TOWER A 5TH FLOOR COMMON PAINT &amp; COLOR WORK</b>         |          |      |       |          |    |   |  |  |
|    | <b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b> | 4,160.93 | SQFT | 14.00 | 58253.02 | 18 | % |  |  |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

**Spc.** Work order for Exterior Paint work in favour of DEVARSHI ENTERPRISE

Site : Aspire

Agency : DEVARSHI ENTERPRISE

Labour Name in Kanix :

GOLD DIAMOND PLATINUM

LABOR FOR 1 AQUATECH BASECOAT and 2 COAT EXTERIOR PAINT

LABOR FOR 1 BASE COAT & 1 SPRAY COAT

LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING

QTY & Tower & Floor (As per kanix) as mentioned below table :

| R NO   | FLOOR         | TOWER A   | TOWER B     |
|--------|---------------|-----------|-------------|
|        | TOWER C       | TOTAL     |             |
| (Sqft) |               |           |             |
| 1      | 1st Floor     | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 2      | 2nd Floor     | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 3      | 3rd Floor     | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 4      | 4th Floor     | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 5      | 5th Floor     | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 6      | 6th Floor     | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 7      | 7th Floor     | 4,149.45  | 3,022.35    |
|        |               | 4,149.45  | 11,321.26   |
| 8      | 8th Floor     | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 9      | 9th Floor     | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 10     | 10th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 11     | 11th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 12     | 12th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 13     | 13th Floor    | 4,149.45  | 3,022.35    |
|        |               | 4,149.45  | 11,321.26   |
| 14     | 14th Floor    | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 15     | 15th Floor    | 3,728.55  | 2,760.75    |
|        |               | 3,728.55  | 10,217.85   |
| 16     | 16th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 17     | 17th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 18     | 18th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 19     | 19th Floor    | 4,160.93  | 2,975.04    |
|        |               | 4,160.93  | 11,296.89   |
| 20     | Terrace Floor | 3,133.50  | 1,917.17    |
|        |               | 3,133.50  | 8,184.18    |
| >      | TOTAL         | 79,141.51 | 57,037.48   |
|        |               | 79,141.51 | 2,15,320.50 |

Rate (Basic rate): STAGE 1) LABOR FOR 1

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

COAT OF EXTERIOR PRIMER & CRACK FILLING =  
14 RS PER SQFT

STAGE 2) LABOR FOR 1  
BASE COAT & 1 SPRAY COAT = 25 RS PER SQFT

STAGE 3 ) LABOR FOR  
1 AQUATECH BASECOAT & 2 COAT EXTERIOR  
PAINT = 15 RS PER SQFT

Unit of Measurement : SQFT

Purpose of Work : EXTERNAL PAINT WORK

New Work order / Revision : NEW

Retention Percentage : Minimum 5%. (If for  
any work, zero % is to be done then to take  
approval from higher authorities)

Defect Liability : 01 year from last bill  
submission.

Time period for release of retention : 50%  
will be released after 03 months of final bill  
submission and 50% after 01 year of final bill  
submission.

GST : 18%

|      |  |          |      |       |           |    |   |
|------|--|----------|------|-------|-----------|----|---|
| 20   | <b>TOWER A 5TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 21   | <b>TOWER A 5TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 22   | <b>TOWER A 6TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 23   | <b>TOWER A 6TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 24   | <b>TOWER A 6TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 25   | <b>TOWER A 6TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work  |          |      |       |           |    |   |
| 26   | <b>TOWER A 7TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work  |          |      |       |           |    |   |
| 27   | <b>TOWER A 7TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,149.45 | SQFT | 25.00 | 103736.25 | 18 | % |
| 28   | <b>TOWER A 7TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,149.45 | SQFT | 14.00 | 58092.30  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |           |    |   |
|--|---|----------|------|-------|-----------|----|---|
| 29   | TOWER A 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT  | 4,149.45 | SQFT | 15.00 | 62241.75  | 18 | % |
| 30   | TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                   | 3,728.55 | SQFT | 25.00 | 93213.75  | 18 | % |
| 31   | TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING    | 3,728.55 | SQFT | 14.00 | 52199.70  | 18 | % |
| 32   | TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT  | 3,728.55 | SQFT | 15.00 | 55928.25  | 18 | % |
| 33   | TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                          | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 34   | TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                          | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 35   | TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT  | 3,728.55 | SQFT | 15.00 | 55928.25  | 18 | % |
| 36   | TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING    | 3,728.55 | SQFT | 14.00 | 52199.70  | 18 | % |
| 37   | TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                   | 3,728.55 | SQFT | 25.00 | 93213.75  | 18 | % |
| 38   | TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 39   | TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 40   | TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 41   | TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |           |    |   |
|--|---|----------|------|-------|-----------|----|---|
| 42   | TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 43   | TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 44   | TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 45   | TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 46   | TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 47   | TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 48   | TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 49   | TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 50   | TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 51   | TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,149.45 | SQFT | 15.00 | 62241.75  | 18 | % |
| 52   | TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,149.45 | SQFT | 14.00 | 58092.30  | 18 | % |
| 53   | TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,149.45 | SQFT | 25.00 | 103736.25 | 18 | % |
| 54   | TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.55 | SQFT | 25.00 | 93213.75  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |           |    |   |
|--|---|----------|------|-------|-----------|----|---|
| 55   | TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.55 | SQFT | 14.00 | 52199.70  | 18 | % |
| 56   | TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.55 | SQFT | 15.00 | 55928.25  | 18 | % |
| 57   | TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 58   | TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 59   | TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.55 | SQFT | 15.00 | 55928.25  | 18 | % |
| 60   | TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.55 | SQFT | 14.00 | 52199.70  | 18 | % |
| 61   | TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.55 | SQFT | 25.00 | 93213.75  | 18 | % |
| 62   | TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 63   | TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 64   | TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 65   | TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 66   | TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |



We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|      |   |          |      |       |           |    |   |
|------|---|----------|------|-------|-----------|----|---|
| 67   | TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 68   | TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 69   | TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 70   | TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 71   | TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 72   | TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 73   | TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |           |    |   |
| 74   | TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |           |    |   |
| 75   | TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 76   | TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 77   | TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 78   | TOWER A TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                     | 3,133.50 | SQFT | 25.00 | 78337.50  | 18 | % |
| 79   | TOWER A TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING      | 3,133.50 | SQFT | 14.00 | 43869.00  | 18 | % |
| 80   | TOWER A TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT    | 3,133.50 | SQFT | 15.00 | 47002.50  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |          |    |   |
|--|--|----------|------|-------|----------|----|---|
| 81   | <b>TOWER A TERRACE COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                               | 1,600.00 | SQFT | 18.00 | 28800.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 82   | <b>TOWER B GROUND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                          | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 83   | <b>TOWER B 1ST FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 84   | <b>TOWER B 1ST FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 85   | <b>TOWER B 1ST FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 86   | <b>TOWER B 1ST FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 87   | <b>TOWER B 2ND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 88   | <b>TOWER B 2ND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 89   | <b>TOWER B 2ND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 90   | <b>TOWER B 2ND FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 91   | <b>TOWER B 3RD FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |          |    |   |
|--|--|----------|------|-------|----------|----|---|
| 92   | TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 93   | TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 94   | TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 95   | TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 96   | TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 97   | TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 98   | TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 99   | TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 100  | TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 101  | TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 102  | TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 103  | TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 104  | TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 105  | TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |          |    |   |
|--|--|----------|------|-------|----------|----|---|
| 106  | TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 107  | TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 108  | TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,022.35 | SQFT | 14.00 | 42312.90 | 18 | % |
| 109  | TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,022.35 | SQFT | 15.00 | 45335.25 | 18 | % |
| 110  | TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,022.35 | SQFT | 25.00 | 75558.75 | 18 | % |
| 111  | TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 112  | TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 113  | TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 114  | TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 115  | TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |          |    |   |
| 116  | TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 117  | TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |          |    |   |
|--|---|----------|------|-------|----------|----|---|
| 118  | TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                   | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 119  | TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 120  | TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 121  | TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 122  | TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 123  | TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 124  | TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 125  | TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 126  | TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 127  | TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 128  | TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 129  | TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 130  | TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|      |   |          |      |       |          |    |   |
|------|---|----------|------|-------|----------|----|---|
| 131  | TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |          |    |   |
| 132  | TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,022.35 | SQFT | 14.00 | 42312.90 | 18 | % |
| 133  | TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,022.35 | SQFT | 15.00 | 45335.25 | 18 | % |
| 134  | TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,022.35 | SQFT | 25.00 | 75558.75 | 18 | % |
| 135  | TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 136  | TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 137  | TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 138  | TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |          |    |   |
| 139  | TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |          |    |   |
| 140  | TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,760.75 | SQFT | 14.00 | 38650.50 | 18 | % |
| 141  | TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,760.75 | SQFT | 15.00 | 41411.25 | 18 | % |
| 142  | TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,760.75 | SQFT | 25.00 | 69018.75 | 18 | % |
| 143  | TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |          |    |   |
|--|---|----------|------|-------|----------|----|---|
| 144  | TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 145  | TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 146  | TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 147  | TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 148  | TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 149  | TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 150  | TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 151  | TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 152  | TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 153  | TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |
| 154  | TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 155  | TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 156  | TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 2,975.04 | SQFT | 25.00 | 74376.00 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |          |    |   |
|--|---|----------|------|-------|----------|----|---|
| 157  | TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 2,975.04 | SQFT | 14.00 | 41650.56 | 18 | % |
| 158  | TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 2,975.04 | SQFT | 15.00 | 44625.60 | 18 | % |
| 159  | TOWER B TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                     | 1,917.17 | SQFT | 25.00 | 47929.25 | 18 | % |
| 160  | TOWER B TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING      | 1,917.17 | SQFT | 14.00 | 26840.38 | 18 | % |
| 161  | TOWER B TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                            | 1,200.00 | SQFT | 18.00 | 21600.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 162  | TOWER B TERRACE COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT    | 1,917.17 | SQFT | 15.00 | 28757.55 | 18 | % |
| 163  | TOWER C GROUND FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                       | 1,600.00 | SQFT | 18.00 | 28800.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 164  | TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT  | 3,728.75 | SQFT | 15.00 | 55931.25 | 18 | % |
| 165  | TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                          | 1,600.00 | SQFT | 18.00 | 28800.00 | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |          |    |   |
| 166  | TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING    | 3,728.75 | SQFT | 14.00 | 52202.50 | 18 | % |
| 167  | TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                   | 3,728.75 | SQFT | 25.00 | 93218.75 | 18 | % |
| 168  | TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                    | 3,728.75 | SQFT | 25.00 | 93218.75 | 18 | % |
| 169  | TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING     | 3,728.75 | SQFT | 14.00 | 52202.50 | 18 | % |



We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |           |    |   |
|--|--|----------|------|-------|-----------|----|---|
| 170  | TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT  | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |
| 171  | TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |
| 172  | TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 173  | TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.75 | SQFT | 14.00 | 52202.50  | 18 | % |
| 174  | TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.75 | SQFT | 25.00 | 93218.75  | 18 | % |
| 175  | TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 176  | TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 177  | TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 178  | TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 179  | TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 180  | TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 181  | TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 182  | TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |  |          |      |       |           |    |   |
|--|--|----------|------|-------|-----------|----|---|
| 183  | TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 184  | TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 185  | TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 186  | TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 187  | TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,149.45 | SQFT | 15.00 | 62241.75  | 18 | % |
| 188  | TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 189  | TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,149.45 | SQFT | 14.00 | 58092.30  | 18 | % |
| 190  | TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,149.45 | SQFT | 25.00 | 103736.25 | 18 | % |
| 191  | TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.75 | SQFT | 25.00 | 93218.75  | 18 | % |
| 192  | TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.75 | SQFT | 14.00 | 52202.50  | 18 | % |
| 193  | TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |  |          |      |       |           |    |   |
| 194  | TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |
| 195  | TOWER C 9TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |           |    |   |
|--|---|----------|------|-------|-----------|----|---|
| 196  | <b>TOWER C 9TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                              | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 197  | <b>TOWER C 9TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>    | 3,728.75 | SQFT | 14.00 | 52202.50  | 18 | % |
| 198  | <b>TOWER C 9TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                   | 3,728.75 | SQFT | 25.00 | 93218.75  | 18 | % |
| 199  | <b>TOWER C 10TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 200  | <b>TOWER C 10TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 201  | <b>TOWER C 10TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 202  | <b>TOWER C 10TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 203  | <b>TOWER C 11TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 204  | <b>TOWER C 11TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 205  | <b>TOWER C 11TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 206  | <b>TOWER C 11TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 207  | <b>TOWER C 12TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 208  | <b>TOWER C 12TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |           |    |   |
|--|---|----------|------|-------|-----------|----|---|
| 209  | TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 210  | TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 211  | TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,149.45 | SQFT | 15.00 | 62241.75  | 18 | % |
| 212  | TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 213  | TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,149.45 | SQFT | 14.00 | 58092.30  | 18 | % |
| 214  | TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,149.45 | SQFT | 25.00 | 103736.25 | 18 | % |
| 215  | TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.75 | SQFT | 25.00 | 93218.75  | 18 | % |
| 216  | TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.75 | SQFT | 14.00 | 52202.50  | 18 | % |
| 217  | TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |
| 218  | TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 219  | TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |           |    |   |
| 220  | TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 3,728.75 | SQFT | 15.00 | 55931.25  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|      |   |          |      |       |           |    |   |
|------|---|----------|------|-------|-----------|----|---|
| 221  | TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 3,728.75 | SQFT | 14.00 | 52202.50  | 18 | % |
| 222  | TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 3,728.75 | SQFT | 25.00 | 93218.75  | 18 | % |
| 223  | TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 224  | TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 225  | TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 226  | TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |           |    |   |
| 227  | TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR APEX ULTIMA PROTECT                         | 1,600.00 | SQFT | 18.00 | 28800.00  | 18 | % |
| Spc. | Purpose of Work : Plumbing Duct Area Paint Work   |          |      |       |           |    |   |
| 228  | TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |
| 229  | TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 230  | TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 231  | TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 BASE COAT & 1 SPRAY COAT                  | 4,160.93 | SQFT | 25.00 | 104023.25 | 18 | % |
| 232  | TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT | 4,160.93 | SQFT | 15.00 | 62413.95  | 18 | % |
| 233  | TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK<br>LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING   | 4,160.93 | SQFT | 14.00 | 58253.02  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|  |   |          |      |       |                            |                    |   |
|--|---|----------|------|-------|----------------------------|--------------------|---|
| 234  | <b>TOWER C 18TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00                   | 18                 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |                            |                    |   |
| 235  | <b>TOWER C 19TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                             | 1,600.00 | SQFT | 18.00 | 28800.00                   | 18                 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |                            |                    |   |
| 236  | <b>TOWER C 19TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>   | 4,160.93 | SQFT | 14.00 | 58253.02                   | 18                 | % |
| 237  | <b>TOWER C 19TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b> | 4,160.93 | SQFT | 15.00 | 62413.95                   | 18                 | % |
| 238  | <b>TOWER C 19TH FLOOR COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                  | 4,160.93 | SQFT | 25.00 | 104023.25                  | 18                 | % |
| 239  | <b>TOWER C TERRACE COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 BASE COAT &amp; 1 SPRAY COAT</b>                     | 3,133.50 | SQFT | 25.00 | 78337.50                   | 18                 | % |
| 240  | <b>TOWER C TERRACE COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 COAT OF EXTERIOR PRIMER &amp; CRACK FILLING</b>      | 3,133.50 | SQFT | 14.00 | 43869.00                   | 18                 | % |
| 241  | <b>TOWER C TERRACE COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR APEX ULTIMA PROTECT</b>                                | 1,600.00 | SQFT | 18.00 | 28800.00                   | 18                 | % |
| Spc. Purpose of Work : Plumbing Duct Area Paint Work |   |          |      |       |                            |                    |   |
| 242  | <b>TOWER C TERRACE COMMON PAINT &amp; COLOR WORK</b><br><b>LABOR FOR 1 AQUATECH BASECOAT &amp; 2 COAT EXTERIOR PAINT</b>    | 3,133.50 | SQFT | 15.00 | 47002.50                   | 18                 | % |
|  |   |          |      |       | <b>Contract Amount (A)</b> | <b>13261789.08</b> |   |
|  |   |          |      |       | <b>Total GST (B)</b>       | <b>2387122.10</b>  |   |
|  |   |          |      |       | <b>Total (A + B)</b>       | <b>15648911.18</b> |   |

**Terms & Conditions**

**SAFETY TERMS**

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

- \* All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- \* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- \* Billing amount should not exceed the rate and total value mentioned in this WO.
- \* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

---

**For NEPTUNE REALTY PVT. LTD.**

---

Authorized Signatory

---