



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No. 66 SHIP TO:
WO Date: 12/03/2024 NEPTUNE REALTY PVT. LTD.
Contractor Name **TARSONS ENTERPRISE** NEPTUNE OBELISK EXP
Address: NEAR PANCHVATI B-18, SHREEHARI
TENAMENT , GORWA - VADODARA-390016
Contact No WO Title
PAN :
GST : GST No: 24AAACN9837D1ZI Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
2	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18 %
3	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18 %
4	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18 %
5	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18 %
6	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
7	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
8	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18 %
9	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18 %
10	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18 %
11	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18 %
12	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

13	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
14	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
15	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
16	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
17	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
18	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
19	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
20	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
21	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
22	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
23	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
24	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
25	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
26	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
27	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
28	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
29	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
30	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

31	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
32	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
33	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
34	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
35	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
36	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
37	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
38	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
39	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
40	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
41	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
42	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
43	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
44	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
45	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
46	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
47	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
48	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

49	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
50	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
51	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
52	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
53	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
54	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
55	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
56	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
57	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
58	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
59	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
60	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
61	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
62	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
63	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
64	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
65	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
66	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

67	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	1.48	RFT	21.20	31.27	18	%
68	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
69	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
70	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
71	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
72	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
73	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
74	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
75	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
76	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	2.48	RFT	21.20	52.47	18	%
77	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	2.48	RFT	21.20	52.47	18	%
78	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
79	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
80	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
81	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
82	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
83	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
84	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

85	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
86	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
87	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
88	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
89	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
90	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
91	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
92	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
93	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
94	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
95	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
96	5TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
97	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
98	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
99	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
100	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
101	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
102	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

103	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
104	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
105	5TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
106	6TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
107	6TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
108	6TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
109	6TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
110	6TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
111	6TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
112	6TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
113	6TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
114	6TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
115	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
116	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
117	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
118	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
119	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
120	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

121	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
122	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
123	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
124	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
125	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
126	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
127	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
128	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
129	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
130	7TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
131	7TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
132	7TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
133	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
134	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
135	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
136	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
137	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
138	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

139	7TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
140	7TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
141	7TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
142	7TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
143	7TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
144	7TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
145	7TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
146	7TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
147	7TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
148	7TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
149	7TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
150	7TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
151	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
152	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
153	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
154	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
155	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
156	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

157	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
158	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
159	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
160	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
161	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
162	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
163	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
164	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
165	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
166	8TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
167	8TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
168	8TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
169	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
170	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
171	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
172	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
173	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
174	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

175	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
176	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
177	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
178	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
179	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	54.27	RFT	21.20	1150.61	18	%
180	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%
181	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%
182	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	54.27	RFT	21.20	1150.61	18	%
183	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
184	10TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
185	10TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
186	10TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
187	10TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
188	10TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
189	10TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
190	10TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
191	10TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
192	10TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

193	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
194	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
195	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
196	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
197	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
198	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
199	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
200	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
201	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
202	10TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
203	10TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
204	10TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
205	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
206	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
207	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
208	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
209	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
210	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

211	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
212	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
213	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
214	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
215	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
216	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
217	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
218	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
219	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
220	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
221	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
222	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
223	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
224	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
225	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
226	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
227	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
228	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

229	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
230	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
231	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
232	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
233	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
234	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
235	12TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
236	12TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
237	12TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
238	12TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
239	12TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
240	12TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
241	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
242	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
243	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
244	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
245	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
246	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

247	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
248	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
249	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
250	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
251	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
252	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
253	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
254	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
255	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
256	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
257	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
258	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
259	13TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
260	13TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
261	13TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
262	13TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
263	13TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
264	13TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

265	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
266	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
267	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
268	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
269	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
270	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
271	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
272	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
273	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
274	13TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
275	13TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
276	13TH FLOOR OFFICE NO 07 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
277	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
278	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
279	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
280	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
281	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
282	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

283	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
284	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
285	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
286	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
287	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
288	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
289	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
290	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
291	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
292	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
293	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
294	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
295	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
296	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
297	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
298	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
299	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
300	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

301	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
302	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
303	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
304	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
305	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
306	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
307	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
308	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
309	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
310	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
311	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
312	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
313	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
314	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
315	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
316	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
317	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
318	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

319	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
320	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
321	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
322	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
323	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
324	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
325	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
326	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
327	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
328	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
329	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
330	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
331	16TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
332	16TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
333	16TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
334	16TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
335	16TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
336	16TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

337	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
338	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
339	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
340	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
341	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
342	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
343	16TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
344	16TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
345	16TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
346	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
347	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
348	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
349	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
350	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
351	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
352	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
353	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
354	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

355	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
356	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
357	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
358	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
359	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
360	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
361	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
362	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
363	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
364	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
365	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
366	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
367	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
368	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
369	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
370	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
371	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
372	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

373	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
374	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
375	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
376	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
377	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
378	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
379	18TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
380	18TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
381	18TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
382	18TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
383	18TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
384	18TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
385	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
386	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
387	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
388	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
389	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
390	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

391	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
392	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
393	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
394	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
395	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
396	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
397	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
398	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
399	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
Contract Amount (A)						1287955.62	
Total GST (B)						231832.52	
Total (A + B)						1519788.14	

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineris which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.

At project site office officialy.

* Billing amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery.

schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.