



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007  
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

## WORK ORDER

|                 |   |  |         |
|-----------------|---|--|---------|
| WO No.          | 10  | SHIP TO:   |         |
| WO Date:        | 25/05/2021  | NEPTUNE INFRASPACE PVT. LTD.   |         |
| Contractor Name | <b>SHREYPATH INFRASTRUCTURE</b>   | GREENWOODS AARANYA   |         |
| Address:        | <b>PVT LTD</b><br>314, ARISTRO, OPP SANGHANI- SKYZ, NR<br>PRIYA CINEMA, BHAYLLI, VADODARA | Greenwoods Aaranya, B/S Greenwoods<br>Aspire, Neptune Campus, Dr Vikram Sarabhai<br>Marg, Subhanpura, Vadodara, Gujarat 390007 |         |
| Contact No      |   | WO Title   |         |
| PAN :           |   |  |         |
| GST :           |   | GST No: 24AADCN1428R1Z7  | Gujarat |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| Sr.No | Item Description   | Qty       | Unit | Rate Rs. | Amount     | GST % |
|-------|--|-----------|------|----------|------------|-------|
| 1     | TOWER A BASEMENT RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)        | 32,633.18 | SQFT | 67.00    | 2186423.20 | 18 %  |
| Spc.  |  |           |      |          |            |       |
| 3     | TOWER A BASEMENT PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)     | 32,633.18 | SQFT | 28.00    | 913729.10  | 18 %  |
| 4     | TOWER A GROUND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 11,624.78 | SQFT | 55.50    | 645175.29  | 18 %  |
| 5     | TOWER A GROUND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 11,624.78 | SQFT | 12.50    | 145309.75  | 18 %  |
| 6     | TOWER A GROUND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 11,624.78 | SQFT | 14.00    | 162746.92  | 18 %  |
| 7     | TOWER A GROUND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 11,624.78 | SQFT | 12.50    | 145309.75  | 18 %  |
| 8     | TOWER A 1ST FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 8,901.38  | SQFT | 55.50    | 494026.81  | 18 %  |
| 9     | TOWER A 1ST FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 8,901.38  | SQFT | 12.50    | 111267.30  | 18 %  |
| 10    | TOWER A 1ST FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 8,901.38  | SQFT | 14.00    | 124619.38  | 18 %  |
| 11    | TOWER A 1ST FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 8,901.38  | SQFT | 12.50    | 111267.30  | 18 %  |
| 12    | TOWER A 2ND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 8,710.19  | SQFT | 55.50    | 483415.55  | 18 %  |
| 13    | TOWER A 2ND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 8,710.19  | SQFT | 12.50    | 108877.38  | 18 %  |
| 14    | TOWER A 2ND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 8,710.19  | SQFT | 14.00    | 121942.66  | 18 %  |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|    |   |          |      |       |           |    |   |
|----|---|----------|------|-------|-----------|----|---|
| 15 | TOWER A 2ND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 16 | TOWER A 3RD FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 17 | TOWER A 3RD FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 18 | TOWER A 3RD FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 19 | TOWER A 3RD FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 20 | TOWER A 4TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 21 | TOWER A 4TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 22 | TOWER A 4TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 23 | TOWER A 4TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 24 | TOWER A 5TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 25 | TOWER A 5TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 26 | TOWER A 5TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 27 | TOWER A 5TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 28 | TOWER A 6TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 29 | TOWER A 6TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 30 | TOWER A 6TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 31 | TOWER A 6TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 32 | TOWER A 7TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.16 | SQFT | 36.25 | 315743.30 | 18 | % |
| 33 | TOWER A 7TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 34 | TOWER A 7TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 35 | TOWER A 7TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 36 | TOWER A 8TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 37 | TOWER A 8TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 38 | TOWER A 8TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|    |  |          |      |       |           |    |   |
|----|--|----------|------|-------|-----------|----|---|
| 39 | TOWER A 8TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 40 | TOWER A 9TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 41 | TOWER A 9TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 42 | TOWER A 9TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 43 | TOWER A 9TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 44 | TOWER A 10TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 45 | TOWER A 10TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 46 | TOWER A 10TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 47 | TOWER A 10TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 48 | TOWER A 11TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 49 | TOWER A 11TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 50 | TOWER A 11TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 51 | TOWER A 11TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 52 | TOWER A 12TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 53 | TOWER A 12TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 54 | TOWER A 12TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 55 | TOWER A 12TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 56 | TOWER A 13TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 57 | TOWER A 13TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 58 | TOWER A 13TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 59 | TOWER A 13TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 60 | TOWER A 14TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 61 | TOWER A 14TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 62 | TOWER A 14TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|    |  |           |      |        |            |    |   |
|----|--|-----------|------|--------|------------|----|---|
| 63 | TOWER A 14TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 64 | TOWER A 15TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 8,710.19  | SQFT | 55.50  | 483415.55  | 18 | % |
| 65 | TOWER A 15TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 66 | TOWER A 15TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 14.00  | 121942.66  | 18 | % |
| 67 | TOWER A 15TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 68 | TOWER A 16TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 8,710.19  | SQFT | 55.50  | 483415.55  | 18 | % |
| 69 | TOWER A 16TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 70 | TOWER A 16TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 14.00  | 121942.66  | 18 | % |
| 71 | TOWER A 16TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 72 | TOWER A 17TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 8,710.19  | SQFT | 55.50  | 483415.55  | 18 | % |
| 73 | TOWER A 17TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 74 | TOWER A 17TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 14.00  | 121942.66  | 18 | % |
| 75 | TOWER A 17TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 12.50  | 108877.38  | 18 | % |
| 76 | TOWER A 18TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 8,710.19  | SQFT | 160.00 | 1393630.40 | 18 | % |
| 77 | TOWER A 18TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 8,710.19  | SQFT | 41.00  | 357117.79  | 18 | % |
| 78 | TOWER A 18TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 43.00  | 374538.17  | 18 | % |
| 79 | TOWER A 18TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 8,710.19  | SQFT | 41.00  | 357117.79  | 18 | % |
| 80 | TOWER B BASEMENT RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)        | 24,077.71 | SQFT | 67.00  | 1613206.70 | 18 | % |
| 81 | TOWER B BASEMENT PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)     | 24,077.71 | SQFT | 28.00  | 674175.94  | 18 | % |
| 82 | TOWER B GROUND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 11,624.78 | SQFT | 55.50  | 645175.29  | 18 | % |
| 83 | TOWER B GROUND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,795.60  | SQFT | 12.50  | 72445.00   | 18 | % |
| 84 | TOWER B GROUND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 11,624.78 | SQFT | 12.50  | 145309.75  | 18 | % |
| 85 | TOWER B GROUND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 11,624.78 | SQFT | 14.00  | 162746.92  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |   |          |      |       |           |    |   |
|-----|---|----------|------|-------|-----------|----|---|
| 86  | TOWER B 1ST FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 9,775.01 | SQFT | 55.50 | 542513.17 | 18 | % |
| 87  | TOWER B 1ST FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 7,645.37 | SQFT | 12.50 | 95567.10  | 18 | % |
| 88  | TOWER B 1ST FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 9,775.01 | SQFT | 12.50 | 122187.65 | 18 | % |
| 89  | TOWER B 1ST FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 9,775.01 | SQFT | 14.00 | 136850.17 | 18 | % |
| 90  | TOWER B 2ND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 91  | TOWER B 2ND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 92  | TOWER B 2ND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 93  | TOWER B 2ND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 94  | TOWER B 3RD FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 95  | TOWER B 3RD FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 96  | TOWER B 3RD FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 97  | TOWER B 3RD FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 98  | TOWER B 4TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 99  | TOWER B 4TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 100 | TOWER B 4TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 101 | TOWER B 4TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 102 | TOWER B 5TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 103 | TOWER B 5TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 104 | TOWER B 5TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 105 | TOWER B 5TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 106 | TOWER B 6TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 107 | TOWER B 6TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 108 | TOWER B 6TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 109 | TOWER B 6TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |          |      |       |           |    |   |
|-----|--|----------|------|-------|-----------|----|---|
| 110 | TOWER B 7TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 111 | TOWER B 7TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 112 | TOWER B 7TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 113 | TOWER B 7TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 114 | TOWER B 8TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 115 | TOWER B 8TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 116 | TOWER B 8TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 117 | TOWER B 8TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 118 | TOWER B 9TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 119 | TOWER B 9TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 120 | TOWER B 9TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 121 | TOWER B 9TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 122 | TOWER B 10TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 123 | TOWER B 10TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 124 | TOWER B 10TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 125 | TOWER B 10TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 126 | TOWER B 11TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 127 | TOWER B 11TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 128 | TOWER B 11TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 129 | TOWER B 11TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |
| 130 | TOWER B 12TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50 | 483415.55 | 18 | % |
| 131 | TOWER B 12TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 132 | TOWER B 12TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50 | 108877.38 | 18 | % |
| 133 | TOWER B 12TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00 | 121942.66 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |          |      |        |            |    |   |
|-----|--|----------|------|--------|------------|----|---|
| 134 | TOWER B 13TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50  | 483415.55  | 18 | % |
| 135 | TOWER B 13TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 136 | TOWER B 13TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 137 | TOWER B 13TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00  | 121942.66  | 18 | % |
| 138 | TOWER B 14TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50  | 483415.55  | 18 | % |
| 139 | TOWER B 14TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 140 | TOWER B 14TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 141 | TOWER B 14TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00  | 121942.66  | 18 | % |
| 142 | TOWER B 15TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50  | 483415.55  | 18 | % |
| 143 | TOWER B 15TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 144 | TOWER B 15TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 145 | TOWER B 15TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00  | 121942.66  | 18 | % |
| 146 | TOWER B 16TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50  | 483415.55  | 18 | % |
| 147 | TOWER B 16TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 148 | TOWER B 16TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00  | 121942.66  | 18 | % |
| 149 | TOWER B 16TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 150 | TOWER B 17TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 55.50  | 483415.55  | 18 | % |
| 151 | TOWER B 17TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 152 | TOWER B 17TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 14.00  | 121942.66  | 18 | % |
| 153 | TOWER B 17TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 12.50  | 108877.38  | 18 | % |
| 154 | TOWER B 18TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 8,710.19 | SQFT | 160.00 | 1393630.40 | 18 | % |
| 155 | TOWER B 18TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 8,710.19 | SQFT | 41.00  | 357117.79  | 18 | % |
| 156 | TOWER B 18TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 43.00  | 374538.17  | 18 | % |
| 157 | TOWER B 18TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 8,710.19 | SQFT | 41.00  | 357117.79  | 18 | % |



We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc.

|     |  |           |      |       |            |    |   |
|-----|--|-----------|------|-------|------------|----|---|
| 159 | TOWER C BASEMENT RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)        | 19,741.54 | SQFT | 67.00 | 1322683.48 | 18 | % |
| 160 | TOWER C BASEMENT PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)     | 19,741.54 | SQFT | 28.00 | 552763.25  | 18 | % |
| 161 | TOWER C GROUND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,771.78  | SQFT | 55.50 | 320333.79  | 18 | % |
| 162 | TOWER C GROUND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,771.78  | SQFT | 12.50 | 72147.25   | 18 | % |
| 163 | TOWER C GROUND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 14.00 | 80804.92   | 18 | % |
| 164 | TOWER C GROUND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 12.50 | 72147.25   | 18 | % |
| 165 | TOWER C 1ST FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,888.43  | SQFT | 55.50 | 326807.87  | 18 | % |
| 166 | TOWER C 1ST FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 5,888.43  | SQFT | 12.50 | 73605.38   | 18 | % |
| 167 | TOWER C 1ST FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 5,888.43  | SQFT | 14.00 | 82438.02   | 18 | % |
| 168 | TOWER C 1ST FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 5,888.43  | SQFT | 12.50 | 73605.38   | 18 | % |
| 169 | TOWER C 2ND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,771.78  | SQFT | 55.50 | 320333.79  | 18 | % |
| 170 | TOWER C 2ND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 5,771.78  | SQFT | 12.50 | 72147.25   | 18 | % |
| 171 | TOWER C 2ND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 5,771.78  | SQFT | 14.00 | 80804.92   | 18 | % |
| 172 | TOWER C 2ND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 5,771.78  | SQFT | 12.50 | 72147.25   | 18 | % |
| 173 | TOWER C 3RD FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,719.38  | SQFT | 55.50 | 317425.48  | 18 | % |
| 174 | TOWER C 3RD FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 5,719.38  | SQFT | 12.50 | 71492.23   | 18 | % |
| 175 | TOWER C 3RD FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 5,719.38  | SQFT | 14.00 | 80071.29   | 18 | % |
| 176 | TOWER C 3RD FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 5,719.38  | SQFT | 12.50 | 71492.23   | 18 | % |
| 177 | TOWER C 4TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,719.38  | SQFT | 55.50 | 317425.48  | 18 | % |
| 178 | TOWER C 4TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 5,719.38  | SQFT | 12.50 | 71492.23   | 18 | % |
| 179 | TOWER C 4TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 5,719.38  | SQFT | 14.00 | 80071.29   | 18 | % |
| 180 | TOWER C 4TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 5,719.38  | SQFT | 12.50 | 71492.23   | 18 | % |



We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |          |      |       |           |    |   |
|-----|--|----------|------|-------|-----------|----|---|
| 181 | TOWER C 5TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 182 | TOWER C 5TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 183 | TOWER C 5TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 184 | TOWER C 5TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 185 | TOWER C 6TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 186 | TOWER C 6TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 187 | TOWER C 6TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 188 | TOWER C 6TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 189 | TOWER C 7TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 190 | TOWER C 7TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 191 | TOWER C 7TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 192 | TOWER C 7TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 193 | TOWER C 8TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 194 | TOWER C 8TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 195 | TOWER C 8TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 196 | TOWER C 8TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 197 | TOWER C 9TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 198 | TOWER C 9TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 199 | TOWER C 9TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 200 | TOWER C 9TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 201 | TOWER C 10TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 202 | TOWER C 10TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 203 | TOWER C 10TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 204 | TOWER C 10TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |          |      |       |           |    |   |
|-----|--|----------|------|-------|-----------|----|---|
| 205 | TOWER C 11TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 206 | TOWER C 11TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 207 | TOWER C 11TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 208 | TOWER C 11TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 209 | TOWER C 12TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 210 | TOWER C 12TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 211 | TOWER C 12TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 212 | TOWER C 12TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 213 | TOWER C 13TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 214 | TOWER C 13TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 215 | TOWER C 13TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 216 | TOWER C 13TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 217 | TOWER C 14TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 218 | TOWER C 14TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 219 | TOWER C 14TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 220 | TOWER C 14TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 221 | TOWER C 15TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 222 | TOWER C 15TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 223 | TOWER C 15TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 224 | TOWER C 15TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 225 | TOWER C 16TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 226 | TOWER C 16TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 227 | TOWER C 16TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 228 | TOWER C 16TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |           |      |        |            |    |   |
|-----|--|-----------|------|--------|------------|----|---|
| 229 | TOWER C 17TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 5,719.38  | SQFT | 55.50  | 317425.48  | 18 | % |
| 230 | TOWER C 17TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 5,719.38  | SQFT | 12.50  | 71492.23   | 18 | % |
| 231 | TOWER C 17TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 5,719.38  | SQFT | 14.00  | 80071.29   | 18 | % |
| 232 | TOWER C 17TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 5,719.38  | SQFT | 12.50  | 71492.23   | 18 | % |
| 233 | TOWER C 18TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)      | 5,356.63  | SQFT | 160.00 | 857060.14  | 18 | % |
| 234 | TOWER C 18TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)       | 5,356.63  | SQFT | 41.00  | 219621.66  | 18 | % |
| 235 | TOWER C 18TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)   | 5,356.63  | SQFT | 43.00  | 230334.91  | 18 | % |
| 236 | TOWER C 18TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)   | 5,356.63  | SQFT | 41.00  | 219621.66  | 18 | % |
| 237 | TOWER C TERRACE RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)         | 1,406.03  | SQFT | 160.00 | 224964.99  | 18 | % |
| 238 | TOWER C TERRACE MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)          | 1,406.03  | SQFT | 41.00  | 57647.28   | 18 | % |
| 239 | TOWER C TERRACE PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)      | 1,406.03  | SQFT | 43.00  | 60459.34   | 18 | % |
| 240 | TOWER C TERRACE PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)      | 1,406.03  | SQFT | 41.00  | 57647.28   | 18 | % |
| 241 | TOWER D BASEMENT RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)        | 16,052.02 | SQFT | 67.00  | 1075485.27 | 18 | % |
| 242 | TOWER D BASEMENT PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)     | 16,052.02 | SQFT | 28.00  | 449456.53  | 18 | % |
| 243 | TOWER D GROUND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 11,648.60 | SQFT | 55.50  | 646497.30  | 18 | % |
| 244 | TOWER D GROUND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,771.78  | SQFT | 12.50  | 72147.25   | 18 | % |
| 245 | TOWER D GROUND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 12.50  | 72147.25   | 18 | % |
| 246 | TOWER D GROUND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 14.00  | 80804.92   | 18 | % |
| 247 | TOWER D 1ST FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,888.43  | SQFT | 55.50  | 326807.87  | 18 | % |
| 248 | TOWER D 1ST FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 11,531.95 | SQFT | 12.50  | 144149.38  | 18 | % |
| 249 | TOWER D 1ST FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 5,888.43  | SQFT | 12.50  | 73605.38   | 18 | % |
| 250 | TOWER D 1ST FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 5,888.43  | SQFT | 14.00  | 82438.02   | 18 | % |
| 251 | TOWER D 2ND FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 5,771.78  | SQFT | 55.50  | 320333.79  | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |   |           |      |       |           |    |   |
|-----|---|-----------|------|-------|-----------|----|---|
| 252 | TOWER D 2ND FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 11,648.60 | SQFT | 12.50 | 145607.50 | 18 | % |
| 253 | TOWER D 2ND FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 12.50 | 72147.25  | 18 | % |
| 254 | TOWER D 2ND FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,771.78  | SQFT | 14.00 | 80804.92  | 18 | % |
| 255 | TOWER D 3RD FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |
| 256 | TOWER D 3RD FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 257 | TOWER D 3RD FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 258 | TOWER D 3RD FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 14.00 | 80071.29  | 18 | % |
| 259 | TOWER D 4TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |
| 260 | TOWER D 4TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 261 | TOWER D 4TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 262 | TOWER D 4TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 14.00 | 80071.29  | 18 | % |
| 263 | TOWER D 5TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |
| 264 | TOWER D 5TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 265 | TOWER D 5TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 266 | TOWER D 5TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 14.00 | 80071.29  | 18 | % |
| 267 | TOWER D 6TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |
| 268 | TOWER D 6TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 269 | TOWER D 6TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 270 | TOWER D 6TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 14.00 | 80071.29  | 18 | % |
| 271 | TOWER D 7TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |
| 272 | TOWER D 7TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 273 | TOWER D 7TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 12.50 | 71492.23  | 18 | % |
| 274 | TOWER D 7TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38  | SQFT | 14.00 | 80071.29  | 18 | % |
| 275 | TOWER D 8TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38  | SQFT | 55.50 | 317425.48 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|     |  |          |      |       |           |    |   |
|-----|--|----------|------|-------|-----------|----|---|
| 276 | TOWER D 8TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 277 | TOWER D 8TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 278 | TOWER D 8TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 279 | TOWER D 9TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)     | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 280 | TOWER D 9TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)      | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 281 | TOWER D 9TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 282 | TOWER D 9TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)  | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 283 | TOWER D 10TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 284 | TOWER D 10TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 285 | TOWER D 10TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 286 | TOWER D 10TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 287 | TOWER D 11TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 288 | TOWER D 11TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 289 | TOWER D 11TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 290 | TOWER D 11TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 291 | TOWER D 12TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 292 | TOWER D 12TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 293 | TOWER D 12TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 294 | TOWER D 12TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 295 | TOWER D 13TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |
| 296 | TOWER D 13TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 297 | TOWER D 13TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50 | 71492.23  | 18 | % |
| 298 | TOWER D 13TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00 | 80071.29  | 18 | % |
| 299 | TOWER D 14TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50 | 317425.48 | 18 | % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

|                            |  |          |      |        |                    |    |   |
|----------------------------|--|----------|------|--------|--------------------|----|---|
| 300                        | TOWER D 14TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 301                        | TOWER D 14TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 302                        | TOWER D 14TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00  | 80071.29           | 18 | % |
| 303                        | TOWER D 15TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50  | 317425.48          | 18 | % |
| 304                        | TOWER D 15TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 305                        | TOWER D 15TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 306                        | TOWER D 15TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00  | 80071.29           | 18 | % |
| 307                        | TOWER D 16TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50  | 317425.48          | 18 | % |
| 308                        | TOWER D 16TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 309                        | TOWER D 16TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 310                        | TOWER D 16TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00  | 80071.29           | 18 | % |
| 311                        | TOWER D 17TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,719.38 | SQFT | 55.50  | 317425.48          | 18 | % |
| 312                        | TOWER D 17TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 313                        | TOWER D 17TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 12.50  | 71492.23           | 18 | % |
| 314                        | TOWER D 17TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,719.38 | SQFT | 14.00  | 80071.29           | 18 | % |
| 315                        | TOWER D 18TH FLOOR RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)    | 5,356.63 | SQFT | 160.00 | 857060.14          | 18 | % |
| 316                        | TOWER D 18TH FLOOR MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)     | 5,356.63 | SQFT | 41.00  | 219621.66          | 18 | % |
| 317                        | TOWER D 18TH FLOOR PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT) | 5,356.63 | SQFT | 41.00  | 219621.66          | 18 | % |
| 318                        | TOWER D 18TH FLOOR PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT) | 5,356.63 | SQFT | 43.00  | 230334.91          | 18 | % |
| 319                        | TOWER D TERRACE RCC WORK FOR SLAB<br>LABOR FOR RCC SLAB (SQFT)       | 1,406.03 | SQFT | 160.00 | 224964.99          | 18 | % |
| 320                        | TOWER D TERRACE MASONRY WORK<br>LABOR FOR MASONRY WORK (SQFT)        | 1,406.03 | SQFT | 41.00  | 57647.28           | 18 | % |
| 321                        | TOWER D TERRACE PLASTER WORK<br>LABOR FOR INTERNAL PLASTER (SQFT)    | 1,406.03 | SQFT | 41.00  | 57647.28           | 18 | % |
| 322                        | TOWER D TERRACE PLASTER WORK<br>LABOR FOR EXTERNAL PLASTER (SQFT)    | 1,406.03 | SQFT | 43.00  | 60459.34           | 18 | % |
| <b>Contract Amount (A)</b> |  |          |      |        | <b>67621156.68</b> |    |   |
| <b>Total GST (B)</b>       |  |          |      |        | <b>12171807.82</b> |    |   |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Total (A + B )

79792964.50

**Terms & Conditions**

**SAFETY TERMS**

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

\* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

\* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.

\* Billing amount should not exceed the rate and total value mentioned in this WO.

\* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

---

**For NEPTUNE INFRASPACE PVT. LTD.**

---

Authorized Signatory

---