
NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007 

Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.  10

WO Date: 25/05/2021

Contractor Name SHREYPATH INFRASTRUCTURE 

PVT LTD
Address: 314, ARISTRO, OPP SANGHANI- SKYZ, NR 

PRIYA CINEMA, BHAYLLI, VADODARA

SHIP TO:

NEPTUNE INFRASPACE PVT. LTD.

GREENWOODS AARANYA

Greenwoods Aaranya, B/S Greenwoods 

Aspire, Neptune Campus, Dr Vikram Sarabhai 

Marg, Subhanpura, Vadodara, Gujarat 390007

WO TitleContact No 

PAN :

GST : GST No: Gujarat24AADCN1428R1Z7

We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Qty Rate Rs. AmountItem  Description GST %UnitSr.No

TOWER A BASEMENT RCC WORK FOR SLAB1

 67.00SQFT  2186423.20 LABOR FOR RCC SLAB (SQFT) 18  32,633.18 %

Spc.

TOWER A BASEMENT PLASTER WORK3

 28.00SQFT  913729.10 LABOR FOR INTERNAL PLASTER (SQFT) 18  32,633.18 %

TOWER A GROUND FLOOR RCC WORK FOR 

SLAB

4

 55.50SQFT  645175.29 LABOR FOR RCC SLAB (SQFT) 18  11,624.78 %

TOWER A GROUND FLOOR MASONRY WORK5

 12.50SQFT  145309.75 LABOR FOR MASONRY WORK (SQFT) 18  11,624.78 %

Spc.

TOWER A GROUND FLOOR PLASTER WORK7

 12.50SQFT  145309.75 LABOR FOR INTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER A GROUND FLOOR PLASTER WORK8

 14.50SQFT  168559.31 LABOR FOR EXTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER A 1ST FLOOR RCC WORK FOR SLAB9

 55.50SQFT  494026.81 LABOR FOR RCC SLAB (SQFT) 18  8,901.38 %

TOWER A 1ST FLOOR MASONRY WORK10

 12.50SQFT  111267.30 LABOR FOR MASONRY WORK (SQFT) 18  8,901.38 %

Spc.

TOWER A 1ST FLOOR PLASTER WORK12

 12.50SQFT  111267.30 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,901.38 %

TOWER A 1ST FLOOR PLASTER WORK13

 14.50SQFT  129070.07 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,901.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 2ND FLOOR RCC WORK FOR SLAB14

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 2ND FLOOR MASONRY WORK15

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 2ND FLOOR PLASTER WORK17

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 2ND FLOOR PLASTER WORK18

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR RCC WORK FOR SLAB19

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR MASONRY WORK20

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 3RD FLOOR PLASTER WORK22

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 3RD FLOOR PLASTER WORK23

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR RCC WORK FOR SLAB24

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR MASONRY WORK25

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 4TH FLOOR PLASTER WORK27

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 4TH FLOOR PLASTER WORK28

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR RCC WORK FOR SLAB29

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR MASONRY WORK30

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 5TH FLOOR PLASTER WORK32

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 5TH FLOOR PLASTER WORK33

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR RCC WORK FOR SLAB34

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR MASONRY WORK35

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER A 6TH FLOOR PLASTER WORK37

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 6TH FLOOR PLASTER WORK38

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 7TH FLOOR RCC WORK FOR SLAB39

 36.25SQFT  315743.30 LABOR FOR RCC SLAB (SQFT) 18  8,710.16 %

TOWER A 7TH FLOOR MASONRY WORK40

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 7TH FLOOR PLASTER WORK42

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 7TH FLOOR PLASTER WORK43

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR RCC WORK FOR SLAB44

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR MASONRY WORK45

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 8TH FLOOR PLASTER WORK47

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 8TH FLOOR PLASTER WORK48

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR RCC WORK FOR SLAB49

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR MASONRY WORK50

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 9TH FLOOR PLASTER WORK52

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 9TH FLOOR PLASTER WORK53

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 10TH FLOOR RCC WORK FOR SLAB54

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 10TH FLOOR MASONRY WORK55

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 10TH FLOOR PLASTER WORK57

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 10TH FLOOR PLASTER WORK58

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR RCC WORK FOR SLAB59

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR MASONRY WORK60

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 11TH FLOOR PLASTER WORK62

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 11TH FLOOR PLASTER WORK63

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR RCC WORK FOR SLAB64

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR MASONRY WORK65

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 12TH FLOOR PLASTER WORK67

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 12TH FLOOR PLASTER WORK68

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR RCC WORK FOR SLAB69

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR MASONRY WORK70

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 13TH FLOOR PLASTER WORK72

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 13TH FLOOR PLASTER WORK73

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR RCC WORK FOR SLAB74

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR MASONRY WORK75

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 14TH FLOOR PLASTER WORK77

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 14TH FLOOR PLASTER WORK78

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 15TH FLOOR RCC WORK FOR SLAB79

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER A 15TH FLOOR MASONRY WORK80

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 15TH FLOOR PLASTER WORK82

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 15TH FLOOR PLASTER WORK83

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR RCC WORK FOR SLAB84

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR MASONRY WORK85

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 16TH FLOOR PLASTER WORK87

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 16TH FLOOR PLASTER WORK88

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR RCC WORK FOR SLAB89

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR MASONRY WORK90

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER A 17TH FLOOR PLASTER WORK92

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 17TH FLOOR PLASTER WORK93

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR RCC WORK FOR SLAB94

 160.00SQFT  1393630.40 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR MASONRY WORK95

 41.00SQFT  357117.79 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR PLASTER WORK96

 43.00SQFT  374538.17 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER A 18TH FLOOR PLASTER WORK97

 41.00SQFT  357117.79 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B BASEMENT RCC WORK FOR SLAB98

 67.00SQFT  1613206.70 LABOR FOR RCC SLAB (SQFT) 18  24,077.71 %

TOWER B BASEMENT PLASTER WORK99

 28.00SQFT  674175.94 LABOR FOR INTERNAL PLASTER (SQFT) 18  24,077.71 %

TOWER B GROUND FLOOR RCC WORK FOR 

SLAB

100

 55.50SQFT  645175.29 LABOR FOR RCC SLAB (SQFT) 18  11,624.78 %

TOWER B GROUND FLOOR MASONRY WORK101

 12.50SQFT  72445.00 LABOR FOR MASONRY WORK (SQFT) 18  5,795.60 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B GROUND FLOOR PLASTER WORK102

 12.50SQFT  145309.75 LABOR FOR INTERNAL PLASTER (SQFT) 18  11,624.78 %

Spc.

TOWER B GROUND FLOOR PLASTER WORK104

 14.50SQFT  168559.31 LABOR FOR EXTERNAL PLASTER (SQFT) 18  11,624.78 %

TOWER B 1ST FLOOR RCC WORK FOR SLAB105

 55.50SQFT  542513.17 LABOR FOR RCC SLAB (SQFT) 18  9,775.01 %

TOWER B 1ST FLOOR MASONRY WORK106

 12.50SQFT  95567.10 LABOR FOR MASONRY WORK (SQFT) 18  7,645.37 %

TOWER B 1ST FLOOR PLASTER WORK107

 12.50SQFT  122187.65 LABOR FOR INTERNAL PLASTER (SQFT) 18  9,775.01 %

Spc.

TOWER B 1ST FLOOR PLASTER WORK109

 14.50SQFT  141737.67 LABOR FOR EXTERNAL PLASTER (SQFT) 18  9,775.01 %

TOWER B 2ND FLOOR RCC WORK FOR SLAB110

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 2ND FLOOR MASONRY WORK111

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 2ND FLOOR PLASTER WORK112

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 2ND FLOOR PLASTER WORK114

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR RCC WORK FOR SLAB115

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR MASONRY WORK116

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 3RD FLOOR PLASTER WORK117

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 3RD FLOOR PLASTER WORK119

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 4TH FLOOR RCC WORK FOR SLAB120

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 4TH FLOOR MASONRY WORK121

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 4TH FLOOR PLASTER WORK122

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 4TH FLOOR PLASTER WORK124

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR RCC WORK FOR SLAB125

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR MASONRY WORK126

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 5TH FLOOR PLASTER WORK127

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 5TH FLOOR PLASTER WORK129

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR RCC WORK FOR SLAB130

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR MASONRY WORK131

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 6TH FLOOR PLASTER WORK132

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 6TH FLOOR PLASTER WORK134

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR RCC WORK FOR SLAB135

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR MASONRY WORK136

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 7TH FLOOR PLASTER WORK137

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 7TH FLOOR PLASTER WORK139

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR RCC WORK FOR SLAB140

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR MASONRY WORK141

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 8TH FLOOR PLASTER WORK142

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 8TH FLOOR PLASTER WORK144

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 9TH FLOOR RCC WORK FOR SLAB145

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 9TH FLOOR MASONRY WORK146

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 9TH FLOOR PLASTER WORK147

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 9TH FLOOR PLASTER WORK149

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR RCC WORK FOR SLAB150

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR MASONRY WORK151

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 10TH FLOOR PLASTER WORK152

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 10TH FLOOR PLASTER WORK154

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR RCC WORK FOR SLAB155

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR MASONRY WORK156

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 11TH FLOOR PLASTER WORK157

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 11TH FLOOR PLASTER WORK159

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR RCC WORK FOR SLAB160

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR MASONRY WORK161

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 12TH FLOOR PLASTER WORK162

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 12TH FLOOR PLASTER WORK164

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 13TH FLOOR RCC WORK FOR SLAB165

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 13TH FLOOR MASONRY WORK166

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 13TH FLOOR PLASTER WORK167

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER B 13TH FLOOR PLASTER WORK169

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR RCC WORK FOR SLAB170

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR MASONRY WORK171

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 14TH FLOOR PLASTER WORK172

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 14TH FLOOR PLASTER WORK174

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR RCC WORK FOR SLAB175

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR MASONRY WORK176

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 15TH FLOOR PLASTER WORK177

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER B 15TH FLOOR PLASTER WORK179

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR RCC WORK FOR SLAB180

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR MASONRY WORK181

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER B 16TH FLOOR PLASTER WORK183

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 16TH FLOOR PLASTER WORK184

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR RCC WORK FOR SLAB185

 55.50SQFT  483415.55 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR MASONRY WORK186

 12.50SQFT  108877.38 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

Spc.

TOWER B 17TH FLOOR PLASTER WORK188

 12.50SQFT  108877.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 17TH FLOOR PLASTER WORK189

 14.50SQFT  126297.76 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER B 18TH FLOOR RCC WORK FOR SLAB190

 160.00SQFT  1393630.40 LABOR FOR RCC SLAB (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR MASONRY WORK191

 41.00SQFT  357117.79 LABOR FOR MASONRY WORK (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR PLASTER WORK192

 43.00SQFT  374538.17 LABOR FOR EXTERNAL PLASTER (SQFT) 18  8,710.19 %

TOWER B 18TH FLOOR PLASTER WORK193

 41.00SQFT  357117.79 LABOR FOR INTERNAL PLASTER (SQFT) 18  8,710.19 %

Spc.

TOWER C BASEMENT RCC WORK FOR SLAB195

 67.00SQFT  1322683.48 LABOR FOR RCC SLAB (SQFT) 18  19,741.54 %

TOWER C BASEMENT PLASTER WORK196

 28.00SQFT  552763.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  19,741.54 %

TOWER C GROUND FLOOR RCC WORK FOR 

SLAB

197

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER C GROUND FLOOR MASONRY WORK198

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %

Spc.

TOWER C GROUND FLOOR PLASTER WORK200

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C GROUND FLOOR PLASTER WORK201

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C 1ST FLOOR RCC WORK FOR SLAB202

 55.50SQFT  326807.87 LABOR FOR RCC SLAB (SQFT) 18  5,888.43 %

TOWER C 1ST FLOOR MASONRY WORK203

 12.50SQFT  73605.38 LABOR FOR MASONRY WORK (SQFT) 18  5,888.43 %

Spc.

TOWER C 1ST FLOOR PLASTER WORK205

 12.50SQFT  73605.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER C 1ST FLOOR PLASTER WORK206

 14.50SQFT  85382.24 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER C 2ND FLOOR RCC WORK FOR SLAB207

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER C 2ND FLOOR MASONRY WORK208

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %

Spc.

TOWER C 2ND FLOOR PLASTER WORK210

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER C 2ND FLOOR PLASTER WORK211

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 3RD FLOOR RCC WORK FOR SLAB212

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 3RD FLOOR MASONRY WORK213

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 3RD FLOOR PLASTER WORK215

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 3RD FLOOR PLASTER WORK216

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR RCC WORK FOR SLAB217

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR MASONRY WORK218

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 4TH FLOOR PLASTER WORK220

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 4TH FLOOR PLASTER WORK221

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR RCC WORK FOR SLAB222

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR MASONRY WORK223

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 5TH FLOOR PLASTER WORK225

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 5TH FLOOR PLASTER WORK226

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR RCC WORK FOR SLAB227

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR MASONRY WORK228

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 6TH FLOOR PLASTER WORK230

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 6TH FLOOR PLASTER WORK231

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 7TH FLOOR RCC WORK FOR SLAB232

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 7TH FLOOR MASONRY WORK233

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER C 7TH FLOOR PLASTER WORK235

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 7TH FLOOR PLASTER WORK236

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR RCC WORK FOR SLAB237

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR MASONRY WORK238

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 8TH FLOOR PLASTER WORK240

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 8TH FLOOR PLASTER WORK241

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR RCC WORK FOR SLAB242

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR MASONRY WORK243

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 9TH FLOOR PLASTER WORK245

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 9TH FLOOR PLASTER WORK246

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR RCC WORK FOR SLAB247

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR MASONRY WORK248

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 10TH FLOOR PLASTER WORK250

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 10TH FLOOR PLASTER WORK251

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 11TH FLOOR RCC WORK FOR SLAB252

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 11TH FLOOR MASONRY WORK253

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 11TH FLOOR PLASTER WORK255

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 11TH FLOOR PLASTER WORK256

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR RCC WORK FOR SLAB257

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR MASONRY WORK258

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 12TH FLOOR PLASTER WORK260

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 12TH FLOOR PLASTER WORK261

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR RCC WORK FOR SLAB262

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR MASONRY WORK263

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 13TH FLOOR PLASTER WORK265

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 13TH FLOOR PLASTER WORK266

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR RCC WORK FOR SLAB267

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR MASONRY WORK268

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 14TH FLOOR PLASTER WORK270

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 14TH FLOOR PLASTER WORK271

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 15TH FLOOR RCC WORK FOR SLAB272

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 15TH FLOOR MASONRY WORK273

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 15TH FLOOR PLASTER WORK275

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 15TH FLOOR PLASTER WORK276

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 16TH FLOOR RCC WORK FOR SLAB277

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER C 16TH FLOOR MASONRY WORK278

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 16TH FLOOR PLASTER WORK280

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 16TH FLOOR PLASTER WORK281

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR RCC WORK FOR SLAB282

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR MASONRY WORK283

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

Spc.

TOWER C 17TH FLOOR PLASTER WORK285

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 17TH FLOOR PLASTER WORK286

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER C 18TH FLOOR RCC WORK FOR SLAB287

 160.00SQFT  857060.14 LABOR FOR RCC SLAB (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR MASONRY WORK288

 41.00SQFT  219621.66 LABOR FOR MASONRY WORK (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR PLASTER WORK289

 43.00SQFT  230334.91 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER C 18TH FLOOR PLASTER WORK290

 41.00SQFT  219621.66 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER C TERRACE RCC WORK FOR SLAB291

 160.00SQFT  224964.99 LABOR FOR RCC SLAB (SQFT) 18  1,406.03 %

TOWER C TERRACE MASONRY WORK292

 41.00SQFT  57647.28 LABOR FOR MASONRY WORK (SQFT) 18  1,406.03 %

TOWER C TERRACE PLASTER WORK293

 43.00SQFT  60459.34 LABOR FOR EXTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER C TERRACE PLASTER WORK294

 41.00SQFT  57647.28 LABOR FOR INTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER D BASEMENT RCC WORK FOR SLAB295

 67.00SQFT  1075485.27 LABOR FOR RCC SLAB (SQFT) 18  16,052.02 %

TOWER D BASEMENT PLASTER WORK296

 28.00SQFT  449456.53 LABOR FOR INTERNAL PLASTER (SQFT) 18  16,052.02 %

TOWER D GROUND FLOOR RCC WORK FOR 

SLAB

297

 55.50SQFT  646497.30 LABOR FOR RCC SLAB (SQFT) 18  11,648.60 %

TOWER D GROUND FLOOR MASONRY WORK298

 12.50SQFT  72147.25 LABOR FOR MASONRY WORK (SQFT) 18  5,771.78 %

TOWER D GROUND FLOOR PLASTER WORK299

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

Spc.

TOWER D GROUND FLOOR PLASTER WORK301

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER D 1ST FLOOR RCC WORK FOR SLAB302

 55.50SQFT  326807.87 LABOR FOR RCC SLAB (SQFT) 18  5,888.43 %

TOWER D 1ST FLOOR MASONRY WORK303

 12.50SQFT  144149.38 LABOR FOR MASONRY WORK (SQFT) 18  11,531.95 %

TOWER D 1ST FLOOR PLASTER WORK304

 12.50SQFT  73605.38 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,888.43 %

Spc.

TOWER D 1ST FLOOR PLASTER WORK306

 14.50SQFT  85382.24 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,888.43 %

TOWER D 2ND FLOOR RCC WORK FOR SLAB307

 55.50SQFT  320333.79 LABOR FOR RCC SLAB (SQFT) 18  5,771.78 %

TOWER D 2ND FLOOR MASONRY WORK308

 12.50SQFT  145607.50 LABOR FOR MASONRY WORK (SQFT) 18  11,648.60 %

TOWER D 2ND FLOOR PLASTER WORK309

 12.50SQFT  72147.25 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,771.78 %

Spc.

TOWER D 2ND FLOOR PLASTER WORK311

 14.50SQFT  83690.81 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,771.78 %

TOWER D 3RD FLOOR RCC WORK FOR SLAB312

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 3RD FLOOR MASONRY WORK313

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 3RD FLOOR PLASTER WORK314

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 3RD FLOOR PLASTER WORK316

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR RCC WORK FOR SLAB317

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR MASONRY WORK318

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 4TH FLOOR PLASTER WORK319

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 4TH FLOOR PLASTER WORK321

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 5TH FLOOR RCC WORK FOR SLAB322

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 5TH FLOOR MASONRY WORK323

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 5TH FLOOR PLASTER WORK324

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 5TH FLOOR PLASTER WORK326

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR RCC WORK FOR SLAB327

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR MASONRY WORK328

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 6TH FLOOR PLASTER WORK329

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 6TH FLOOR PLASTER WORK331

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR RCC WORK FOR SLAB332

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR MASONRY WORK333

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 7TH FLOOR PLASTER WORK334

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 7TH FLOOR PLASTER WORK336

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR RCC WORK FOR SLAB337

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR MASONRY WORK338

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 8TH FLOOR PLASTER WORK339

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 8TH FLOOR PLASTER WORK341

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 9TH FLOOR RCC WORK FOR SLAB342

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 9TH FLOOR MASONRY WORK343

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 9TH FLOOR PLASTER WORK344

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 9TH FLOOR PLASTER WORK346

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR RCC WORK FOR SLAB347

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR MASONRY WORK348

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 10TH FLOOR PLASTER WORK349

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 10TH FLOOR PLASTER WORK351

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR RCC WORK FOR SLAB352

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR MASONRY WORK353

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 11TH FLOOR PLASTER WORK354

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 11TH FLOOR PLASTER WORK356

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR RCC WORK FOR SLAB357

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR MASONRY WORK358

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 12TH FLOOR PLASTER WORK359

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 12TH FLOOR PLASTER WORK361

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR RCC WORK FOR SLAB362

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR MASONRY WORK363

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 13TH FLOOR PLASTER WORK364

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 13TH FLOOR PLASTER WORK366

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR RCC WORK FOR SLAB367

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR MASONRY WORK368

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 14TH FLOOR PLASTER WORK369

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 14TH FLOOR PLASTER WORK371

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR RCC WORK FOR SLAB372

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR MASONRY WORK373

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 15TH FLOOR PLASTER WORK374

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 15TH FLOOR PLASTER WORK376

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR RCC WORK FOR SLAB377

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR MASONRY WORK378

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 16TH FLOOR PLASTER WORK379

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 16TH FLOOR PLASTER WORK381

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR RCC WORK FOR SLAB382

 55.50SQFT  317425.48 LABOR FOR RCC SLAB (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR MASONRY WORK383

 12.50SQFT  71492.23 LABOR FOR MASONRY WORK (SQFT) 18  5,719.38 %

TOWER D 17TH FLOOR PLASTER WORK384

 12.50SQFT  71492.23 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,719.38 %

Spc.

TOWER D 17TH FLOOR PLASTER WORK386

 14.50SQFT  82930.98 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,719.38 %

TOWER D 18TH FLOOR RCC WORK FOR SLAB387

 160.00SQFT  857060.14 LABOR FOR RCC SLAB (SQFT) 18  5,356.63 %
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We have pleasure in placing with you our Work order for the following contract kindly execute the work 

as per the instruction given by our site incharge.

TOWER D 18TH FLOOR MASONRY WORK388

 41.00SQFT  219621.66 LABOR FOR MASONRY WORK (SQFT) 18  5,356.63 %

TOWER D 18TH FLOOR PLASTER WORK389

 41.00SQFT  219621.66 LABOR FOR INTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER D 18TH FLOOR PLASTER WORK390

 43.00SQFT  230334.91 LABOR FOR EXTERNAL PLASTER (SQFT) 18  5,356.63 %

TOWER D TERRACE RCC WORK FOR SLAB391

 160.00SQFT  224964.99 LABOR FOR RCC SLAB (SQFT) 18  1,406.03 %

TOWER D TERRACE MASONRY WORK392

 41.00SQFT  57647.28 LABOR FOR MASONRY WORK (SQFT) 18  1,406.03 %

TOWER D TERRACE PLASTER WORK393

 41.00SQFT  57647.28 LABOR FOR INTERNAL PLASTER (SQFT) 18  1,406.03 %

TOWER D TERRACE PLASTER WORK394

 43.00SQFT  60459.34 LABOR FOR EXTERNAL PLASTER (SQFT) 18  1,406.03 %

 80103951.93Total  (A + B )

Total GST (B)  12219246.58 

 67884705.35Contract Amount (A)

  

Terms & Conditions

SAFETY TERMS

1) Work Compensation (WC) Policy is a must for every contractor.

2) Required all their laborers Aadhar card copy and Passport size Photo.

3) All PPES in Contractor Scope.

4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.

5) Every Quarterly they must submit a service report of their respective machines to the site incharge.

6) Contractor has to maintain enough lighting during night work at site.

7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloding at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. 

At project site office officialy.

* Biling amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery.

  schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

Authorized Signatory

NEPTUNE INFRASPACE PVT. LTD.For
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