



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No. 235 SHIP TO:
WO Date: 03/12/2022 NEPTUNE REALTY PVT. LTD.
Contractor Name **KHUSHI ENTERPRISE** GREENWOOD ASPIRE EXP
Address: GF-SHOP NOS- 2 , VISHAL COMPLEX ,NR Neptune Campus, Sarabhai Road, Vadodara
PARIVAR CHAR RASTA OPP. LPG GAS
STATION , WAGHODIA DABHOI RING ROAD ,
VADODARA 19
Contact No WO Title
PAN :
GST : GST No: 24AAACN9837D1ZI Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| Sr.No | Item Description | Qty | Unit | Rate Rs. | Amount | GST % |
|-------|---|-------|------|----------|----------|-------|
| Spc. | | | | | | |
| Spc. | | | | | | |
| 3 | B 201 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |
| 4 | B 201 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 5 | B 202 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 6 | B 202 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |
| 7 | B 301 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |
| 8 | B 301 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 9 | B 302 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 10 | B 302 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |
| 11 | B 401 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |
| 12 | B 401 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 13 | B 402 RAILING WORK LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 % |
| 14 | B 402 RAILING WORK LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 % |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| | | | | | | | | |
|----|--|-------|-----|----------------|-----------|-----------|---|--|
| 15 | B 501 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 16 | B 501 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 17 | B 502 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 18 | B 502 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 19 | B 601 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 20 | B 601 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 21 | B 602 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 22 | B 602 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 23 | B 701 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 24 | B 701 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 62.92 | RFT | 1800.00 | 113256.00 | 18 | % | |
| 25 | B 702 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 62.92 | RFT | 1800.00 | 113256.00 | 18 | % | |
| 26 | B 702 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 27 | B 801 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 28 | B 801 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 29 | B 802 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 30 | B 802 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 31 | B 901 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 32 | B 901 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 33 | B 902 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 34 | B 902 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 35 | B 1001 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 36 | B 1001 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 37 | B 1002 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 37.58 | RFT | 1800.00 | 67644.00 | 18 | % | |
| 38 | B 1002 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| | | | | | | | | |
|----|---------------------------------------|-------|-----|---------|-----------|----|---|--|
| 39 | B 1101 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 40 | B 1101 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 38.58 | RFT | 1800.00 | 69444.00 | 18 | % | |
| 41 | B 1102 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 38.58 | RFT | 1800.00 | 69444.00 | 18 | % | |
| 42 | B 1102 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 43 | B 1201 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 44 | B 1201 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 39.42 | RFT | 1800.00 | 70956.00 | 18 | % | |
| 45 | B 1202 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 39.42 | RFT | 1800.00 | 70956.00 | 18 | % | |
| 46 | B 1202 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 47 | B 1301 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 48 | B 1301 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 62.92 | RFT | 1800.00 | 113256.00 | 18 | % | |
| 49 | B 1302 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 62.92 | RFT | 1800.00 | 113256.00 | 18 | % | |
| 50 | B 1302 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 51 | B 1401 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 52 | B 1401 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 47.92 | RFT | 1800.00 | 86256.00 | 18 | % | |
| 53 | B 1402 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 47.92 | RFT | 1800.00 | 86256.00 | 18 | % | |
| 54 | B 1402 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 55 | B 1501 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 56 | B 1501 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 50.42 | RFT | 1800.00 | 90756.00 | 18 | % | |
| 57 | B 1502 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 50.42 | RFT | 1800.00 | 90756.00 | 18 | % | |
| 58 | B 1502 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 59 | B 1601 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |
| 60 | B 1601 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 52.25 | RFT | 1800.00 | 94050.00 | 18 | % | |
| 61 | B 1602 RAILING WORK | | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 52.25 | RFT | 1800.00 | 94050.00 | 18 | % | |
| 62 | B 1602 RAILING WORK | | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % | |

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

| | | | | | | | |
|------|--|-------|-----|----------------|----------------------------|-------------------|---|
| 63 | B 1701 RAILING WORK | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % |
| 64 | B 1701 RAILING WORK | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 54.42 | RFT | 1800.00 | 97956.00 | 18 | % |
| 65 | B 1702 RAILING WORK | | | | | | |
| | LABOR FOR BALCONY AND KITCHEN RAILING | 54.42 | RFT | 1800.00 | 97956.00 | 18 | % |
| Spc. | SS GLASS RAILING 304-BALCONY -AS PER DRAWING LOW HEIGHT (600MM)- BEDROOM AS PER DRAWING OPTION -1(1)S.S.BLUSTER 80MMX8 MM (2) 12MM TOUGHENED GLASS (3) 50MM PIPE TOP (4) BASE PLATE 100X150X10MM | | | | | | |
| 66 | B 1702 RAILING WORK | | | | | | |
| | LABOR FOR BEDROOM RAILING | 43.00 | RFT | 835.00 | 35905.00 | 18 | % |
| | | | | | Contract Amount (A) | 3703124.00 | |
| | | | | | Total GST (B) | 666562.32 | |
| | | | | | Total (A + B) | 4369686.32 | |

Terms & Conditions

Other Conditions Unit of Measurement : RFT.

Purpose of Work : BALCONY GLASS RAILING WORK.

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.

At project site office officialy.

* Biling amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory