



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No. 66 SHIP TO:
WO Date: 12/03/2024 NEPTUNE REALTY PVT. LTD.
Contractor Name **TARSONS ENTERPRISE** NEPTUNE OBELISK EXP
Address: NEAR PANCHVATI B-18, SHREEHARI
TENAMENT , GORWA - VADODARA-390016
Contact No WO Title
PAN :
GST : GST No: 24AAACN9837D1ZI Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
2	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18 %
3	GROUND FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18 %
4	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18 %
5	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18 %
6	GROUND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
7	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %
8	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18 %
9	GROUND FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18 %
10	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18 %
11	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18 %
12	GROUND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

13	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
14	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
15	1ST FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
16	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
17	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
18	1ST FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
19	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
20	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
21	1ST FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
22	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
23	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
24	1ST FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
25	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
26	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
27	2ND FLOOR SHOP NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
28	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
29	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
30	2ND FLOOR SHOP NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

31	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
32	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
33	2ND FLOOR SHOP NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
34	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	402.47	SQFT	40.85	16441.06	18	%
35	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	70.95	RFT	21.20	1504.14	18	%
36	2ND FLOOR SHOP NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	2.00	NOS	1200.00	2400.00	18	%
37	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
38	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
39	3RD FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
40	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
41	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
42	3RD FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
43	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
44	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
45	3RD FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
46	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
47	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
48	3RD FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

49	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
50	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
51	3RD FLOOR OFFICE NO 05 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
52	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
53	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
54	3RD FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
55	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
56	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
57	3RD FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
58	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
59	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
60	3RD FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
61	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
62	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
63	4TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
64	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
65	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
66	4TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

67	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
68	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	34.00	RFT	21.20	720.80	18	%
69	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	150.00	SQFT	40.85	6127.50	18	%
70	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	1.48	RFT	21.20	31.27	18	%
71	4TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
72	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
73	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
74	4TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
75	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
76	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
77	4TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
78	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	2.48	RFT	21.20	52.47	18	%
79	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	150.00	SQFT	40.85	6127.50	18	%
80	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	33.00	RFT	21.20	699.60	18	%
81	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
82	4TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
83	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	51.24	SQFT	40.85	2093.03	18	%
84	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

85	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	33.00	RFT	21.20	699.60	18	%
86	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	150.00	SQFT	40.85	6127.50	18	%
87	4TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	2.48	RFT	21.20	52.47	18	%
88	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
89	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
90	4TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
91	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
92	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
93	5TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
94	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
95	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
96	5TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
97	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
98	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
99	5TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
100	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
101	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
102	5TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

103	5TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
104	5TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
105	5TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
106	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
107	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
108	5TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
109	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
110	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
111	5TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
112	5TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
113	5TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
114	5TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
115	6TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
116	6TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
117	6TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
118	6TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
119	6TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
120	6TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

121	6TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
122	6TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
123	6TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
124	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
125	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
126	6TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
127	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
128	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
129	6TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
130	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
131	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
132	6TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
133	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
134	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
135	6TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
136	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
137	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
138	6TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

139	7TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
140	7TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
141	7TH FLOOR OFFICE NO 01 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
142	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
143	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
144	7TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
145	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
146	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
147	7TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
148	7TH FLOOR OFFICE NO 04 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
149	7TH FLOOR OFFICE NO 04 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
150	7TH FLOOR OFFICE NO 04 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
151	7TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
152	7TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
153	7TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
154	7TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
155	7TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
156	7TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

157	7TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
158	7TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
159	7TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
160	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
161	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
162	7TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
163	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
164	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
165	8TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
166	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
167	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
168	8TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
169	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
170	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
171	8TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
172	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
173	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
174	8TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

175	8TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
176	8TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
177	8TH FLOOR OFFICE NO 05 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
178	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
179	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
180	8TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
181	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
182	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
183	8TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
184	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
185	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
186	8TH FLOOR OFFICE NO 08 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
187	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
188	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%
189	9TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	54.27	RFT	21.20	1150.61	18	%
190	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	54.27	RFT	21.20	1150.61	18	%
191	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	363.52	SQFT	40.85	14849.67	18	%
192	9TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

193	10TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
194	10TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
195	10TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
196	10TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
197	10TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
198	10TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
199	10TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
200	10TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
201	10TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
202	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
203	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
204	10TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
205	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
206	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
207	10TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
208	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
209	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
210	10TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

211	10TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
212	10TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
213	10TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
214	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
215	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
216	10TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
217	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
218	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
219	11TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
220	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
221	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
222	11TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
223	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
224	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
225	11TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
226	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
227	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
228	11TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

229	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
230	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
231	11TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
232	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
233	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
234	11TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
235	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
236	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
237	11TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
238	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
239	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
240	11TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
241	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
242	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
243	12TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
244	12TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
245	12TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
246	12TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

247	12TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
248	12TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
249	12TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
250	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
251	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
252	12TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
253	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
254	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
255	12TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
256	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
257	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
258	12TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
259	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
260	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
261	12TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
262	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
263	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
264	12TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

265	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
266	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
267	13TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
268	13TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
269	13TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
270	13TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
271	13TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
272	13TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
273	13TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
274	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
275	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
276	13TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
277	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
278	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
279	13TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
280	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
281	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
282	13TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

283	13TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
284	13TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
285	13TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
286	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
287	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
288	13TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
289	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
290	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
291	14TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
292	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
293	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
294	14TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
295	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
296	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
297	14TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
298	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
299	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
300	14TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

301	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
302	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
303	14TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
304	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
305	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
306	14TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
307	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
308	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
309	14TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
310	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
311	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
312	14TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
313	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
314	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
315	15TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
316	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
317	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
318	15TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

319	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
320	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
321	15TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
322	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
323	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
324	15TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
325	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
326	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
327	15TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
328	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
329	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
330	15TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
331	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
332	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
333	15TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
334	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
335	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
336	15TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

337	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
338	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
339	16TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
340	16TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
341	16TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
342	16TH FLOOR OFFICE NO 02 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
343	16TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
344	16TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
345	16TH FLOOR OFFICE NO 03 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
346	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
347	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
348	16TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
349	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
350	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
351	16TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
352	16TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
353	16TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
354	16TH FLOOR OFFICE NO 06 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

355	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
356	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
357	16TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
358	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
359	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
360	16TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
361	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
362	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
363	17TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
364	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
365	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
366	17TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
367	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
368	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
369	17TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
370	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
371	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
372	17TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

373	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
374	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
375	17TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
376	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
377	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
378	17TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
379	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
380	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
381	17TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
382	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
383	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
384	17TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
385	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
386	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
387	18TH FLOOR OFFICE NO 01 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
388	18TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
389	18TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
390	18TH FLOOR OFFICE NO 02 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

391	18TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
392	18TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
393	18TH FLOOR OFFICE NO 03 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
394	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
395	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
396	18TH FLOOR OFFICE NO 04 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
397	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
398	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.44	RFT	21.20	602.82	18	%
399	18TH FLOOR OFFICE NO 05 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
400	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
401	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
402	18TH FLOOR OFFICE NO 06 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
403	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%
404	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOR FOR JOINT TREATMENT(RFT)	35.48	RFT	21.20	752.07	18	%
405	18TH FLOOR OFFICE NO 07 WATERPROOFING WORK LABOUR FOR WATERPROOFING (SQFT)	201.24	SQFT	40.85	8220.53	18	%
406	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOUR FOR WATERPROOFING (SQFT)	165.68	SQFT	40.85	6767.99	18	%
407	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR JOINT TREATMENT(RFT)	28.28	RFT	21.20	599.56	18	%
408	18TH FLOOR OFFICE NO 08 WATERPOOFING WORK LABOR FOR BBCC (NOS)	1.00	NOS	1200.00	1200.00	18	%

Contract Amount (A) 1312058.12

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Total GST (B) 236170.98

Total (A + B) 1548229.10

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.

At project site office officialy.

* Billing amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery.

schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory
