



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT, 390007

Ph.No. : 0265-2350630/39 Website : www.neptunerealtygroup.com

WORK ORDER

WO No.	295	SHIP TO:	
WO Date:	01/05/2023	NEPTUNE REALTY PVT. LTD.	
Contractor Name	Devarshi enterprise	GREENWOOD ASPIRE EXP	
Address:	1,B Atmaraj society, Nizampura Vadodara	Neptune Campus, Sarabhai Road, Vadodara	
Contact No	9824797643	WO Title	
PAN :			
GST :		GST No: 24AAACN9837D1ZI	Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	TOWER A GROUND FLOOR COMMON PAINT & COLOR REWORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18 %
Spc.	Purpose of Work : Plumbing Duct Area Paint Work					
2	TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18 %
Spc.	Purpose of Work : Plumbing Duct Area Paint Work					
3	TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18 %
4	TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18 %
5	TOWER A 1ST FLOOR COMMON PAINT & COLOR REWORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18 %
6	TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18 %
7	TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18 %
8	TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18 %

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

9	TOWER A 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
10	TOWER A 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
11	TOWER A 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18	%
12	TOWER A 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18	%
13	TOWER A 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18	%
14	TOWER A 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
15	TOWER A 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
16	TOWER A 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
17	TOWER A 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
18	TOWER A 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

19	TOWER A 5TH FLOOR COMMON PAINT & COLOR WORK								
	LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%		

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Spc. Work order for Exterior Paint work in favour of DEVARSHI ENTERPRISE

Site : Aspire

Agency : DEVARSHI ENTERPRISE

Labour Name in Kanix :

GOLD DIAMOND PLATINUM

LABOR FOR 1 AQUATECH BASECOAT and 2 COAT EXTERIOR PAINT

LABOR FOR 1 BASE COAT & 1 SPRAY COAT

LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING

QTY & Tower & Floor (As per kanix) as mentioned below table :

R NO	FLOOR	TOWER A	TOWER B
	TOWER C	TOTAL	
(Sqft)			
1	1st Floor	3,728.55	2,760.75
		3,728.55	10,217.85
2	2nd Floor	3,728.55	2,760.75
		3,728.55	10,217.85
3	3rd Floor	3,728.55	2,760.75
		3,728.55	10,217.85
4	4th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
5	5th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
6	6th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
7	7th Floor	4,149.45	3,022.35
		4,149.45	11,321.26
8	8th Floor	3,728.55	2,760.75
		3,728.55	10,217.85
9	9th Floor	3,728.55	2,760.75
		3,728.55	10,217.85
10	10th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
11	11th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
12	12th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
13	13th Floor	4,149.45	3,022.35
		4,149.45	11,321.26
14	14th Floor	3,728.55	2,760.75
		3,728.55	10,217.85
15	15th Floor	3,728.55	2,760.75
		3,728.55	10,217.85
16	16th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
17	17th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
18	18th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
19	19th Floor	4,160.93	2,975.04
		4,160.93	11,296.89
20	Terrace Floor	3,133.50	1,917.17
		3,133.50	8,184.18
>	TOTAL	79,141.51	57,037.48
		79,141.51	2,15,320.50

Rate (Basic rate): STAGE 1) LABOR FOR 1

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

COAT OF EXTERIOR PRIMER & CRACK FILLING =
14 RS PER SQFT

STAGE 2) LABOR FOR 1
BASE COAT & 1 SPRAY COAT = 25 RS PER SQFT

STAGE 3) LABOR FOR
1 AQUATECH BASECOAT & 2 COAT EXTERIOR
PAINT = 15 RS PER SQFT

Unit of Measurement : SQFT

Purpose of Work : EXTERNAL PAINT WORK

New Work order / Revision : NEW

Retention Percentage : Minimum 5%. (If for
any work, zero % is to be done then to take
approval from higher authorities)

Defect Liability : 01 year from last bill
submission.

Time period for release of retention : 50%
will be released after 03 months of final bill
submission and 50% after 01 year of final bill
submission.

GST : 18%

20	TOWER A 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
21	TOWER A 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
22	TOWER A 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
23	TOWER A 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
24	TOWER A 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
25	TOWER A 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
26	TOWER A 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
27	TOWER A 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,149.45	SQFT	25.00	103736.25	18	%
28	TOWER A 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,149.45	SQFT	14.00	58092.30	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

29	TOWER A 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,149.45	SQFT	15.00	62241.75	18	%
30	TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18	%
31	TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18	%
32	TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18	%
33	TOWER A 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
34	TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
35	TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18	%
36	TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18	%
37	TOWER A 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18	%
38	TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
39	TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
40	TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
41	TOWER A 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

42	TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
43	TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
44	TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
45	TOWER A 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
46	TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
47	TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
48	TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
49	TOWER A 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
50	TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
51	TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,149.45	SQFT	15.00	62241.75	18	%
52	TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,149.45	SQFT	14.00	58092.30	18	%
53	TOWER A 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,149.45	SQFT	25.00	103736.25	18	%
54	TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

55	TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18	%
56	TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18	%
57	TOWER A 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
58	TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
59	TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.55	SQFT	15.00	55928.25	18	%
60	TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.55	SQFT	14.00	52199.70	18	%
61	TOWER A 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.55	SQFT	25.00	93213.75	18	%
62	TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
63	TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
64	TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
65	TOWER A 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
66	TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

67	TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
68	TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
69	TOWER A 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
70	TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
71	TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
72	TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
73	TOWER A 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
74	TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
75	TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
76	TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
77	TOWER A 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
78	TOWER A TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,133.50	SQFT	25.00	78337.50	18	%
79	TOWER A TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,133.50	SQFT	14.00	43869.00	18	%
80	TOWER A TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,133.50	SQFT	15.00	47002.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

81	TOWER A TERRACE COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
82	TOWER B GROUND FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
83	TOWER B 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
84	TOWER B 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
85	TOWER B 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
86	TOWER B 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
87	TOWER B 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
88	TOWER B 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
89	TOWER B 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
90	TOWER B 2ND FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
91	TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

92	TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
93	TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
94	TOWER B 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
95	TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
96	TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
97	TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
98	TOWER B 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
99	TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
100	TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
101	TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
102	TOWER B 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
103	TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
104	TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
105	TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

106	TOWER B 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
107	TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
108	TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,022.35	SQFT	14.00	42312.90	18	%
109	TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,022.35	SQFT	15.00	45335.25	18	%
110	TOWER B 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,022.35	SQFT	25.00	75558.75	18	%
111	TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
112	TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
113	TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
114	TOWER B 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
115	TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
116	TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
117	TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

118	TOWER B 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
119	TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
120	TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
121	TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
122	TOWER B 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
123	TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
124	TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
125	TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
126	TOWER B 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
127	TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
128	TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
129	TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
130	TOWER B 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

131	TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
132	TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,022.35	SQFT	14.00	42312.90	18	%
133	TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,022.35	SQFT	15.00	45335.25	18	%
134	TOWER B 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,022.35	SQFT	25.00	75558.75	18	%
135	TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
136	TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
137	TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
138	TOWER B 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
139	TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
140	TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,760.75	SQFT	14.00	38650.50	18	%
141	TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,760.75	SQFT	15.00	41411.25	18	%
142	TOWER B 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,760.75	SQFT	25.00	69018.75	18	%
143	TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

144	TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
145	TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
146	TOWER B 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
147	TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
148	TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
149	TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
150	TOWER B 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
151	TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
152	TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
153	TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%
154	TOWER B 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
155	TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
156	TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	2,975.04	SQFT	25.00	74376.00	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

157	TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	2,975.04	SQFT	14.00	41650.56	18	%
158	TOWER B 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	2,975.04	SQFT	15.00	44625.60	18	%
159	TOWER B TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	1,917.17	SQFT	25.00	47929.25	18	%
160	TOWER B TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	1,917.17	SQFT	14.00	26840.38	18	%
161	TOWER B TERRACE COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,200.00	SQFT	18.00	21600.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
162	TOWER B TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	1,917.17	SQFT	15.00	28757.55	18	%
163	TOWER C GROUND FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
164	TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%
165	TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
166	TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
167	TOWER C 1ST FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
168	TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
169	TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

170	TOWER C 2ND FLOORCOMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%
171	TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%
172	TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
173	TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
174	TOWER C 3RD FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
175	TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
176	TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
177	TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
178	TOWER C 4TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
179	TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
180	TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
181	TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
182	TOWER C 5TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

183	TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
184	TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
185	TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
186	TOWER C 6TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
187	TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,149.45	SQFT	15.00	62241.75	18	%
188	TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
189	TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,149.45	SQFT	14.00	58092.30	18	%
190	TOWER C 7TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,149.45	SQFT	25.00	103736.25	18	%
191	TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
192	TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
193	TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
194	TOWER C 8TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%
195	TOWER C 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

196	TOWER C 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
197	TOWER C 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
198	TOWER C 9TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
199	TOWER C 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
200	TOWER C 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
201	TOWER C 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
202	TOWER C 10TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
203	TOWER C 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
204	TOWER C 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
205	TOWER C 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
206	TOWER C 11TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
207	TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
208	TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

209	TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
210	TOWER C 12TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
211	TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,149.45	SQFT	15.00	62241.75	18	%
212	TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
213	TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,149.45	SQFT	14.00	58092.30	18	%
214	TOWER C 13TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,149.45	SQFT	25.00	103736.25	18	%
215	TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
216	TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
217	TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%
218	TOWER C 14TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
219	TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
220	TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,728.75	SQFT	15.00	55931.25	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

221	TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,728.75	SQFT	14.00	52202.50	18	%
222	TOWER C 15TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,728.75	SQFT	25.00	93218.75	18	%
223	TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
224	TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
225	TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
226	TOWER C 16TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
227	TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc.	Purpose of Work : Plumbing Duct Area Paint Work						
228	TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
229	TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
230	TOWER C 17TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
231	TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
232	TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
233	TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

234	TOWER C 18TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
235	TOWER C 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
236	TOWER C 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	4,160.93	SQFT	14.00	58253.02	18	%
237	TOWER C 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	4,160.93	SQFT	15.00	62413.95	18	%
238	TOWER C 19TH FLOOR COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	4,160.93	SQFT	25.00	104023.25	18	%
239	TOWER C TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 BASE COAT & 1 SPRAY COAT	3,133.50	SQFT	25.00	78337.50	18	%
240	TOWER C TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 COAT OF EXTERIOR PRIMER & CRACK FILLING	3,133.50	SQFT	14.00	43869.00	18	%
241	TOWER C TERRACE COMMON PAINT & COLOR WORK LABOR FOR APEX ULTIMA PROTECT	1,600.00	SQFT	18.00	28800.00	18	%
Spc. Purpose of Work : Plumbing Duct Area Paint Work							
242	TOWER C TERRACE COMMON PAINT & COLOR WORK LABOR FOR 1 AQUATECH BASECOAT & 2 COAT EXTERIOR PAINT	3,133.50	SQFT	15.00	47002.50	18	%
					Contract Amount (A)	13261789.08	
					Total GST (B)	2387122.10	
					Total (A + B)	15648911.18	

Terms & Conditions

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

- * All responsibilities of goods during transportation and unloading at site by supplier and vendors.
- * Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd. At project site office officialy.
- * Billing amount should not exceed the rate and total value mentioned in this WO.
- * Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE REALTY PVT. LTD.

Authorized Signatory
