



NEPTUNE CAMPUS, NEAR ATLANTIS HEIGHTS, DR.VIKRAM SARABHAI MARG, VADIWADI, VADODARA,GUJARAT-390007
Ph.No.0265-2350630 39 Website www.neptunerealtygroup.com

WORK ORDER

WO No.	44	SHIP TO:	
WO Date:	24/02/2021	NEPTUNE ASSOCIATES	
Contractor Name	HYGIENE PEST MANAGEMENT	GREENWOODS SERENITY	
Address:	VADODARA, GUJARAT - 390024	Greenwoods Serenity, Opp,Vicenza Highlands, Sevasi - Sindhrot Rd, b/h, FGI Campus, Gotri, Vadodara, Gujarat 391101	
Contact No	9824943069	WO Title	
PAN :	ANCPP8664J		
GST :	24ANCPP8664J1ZK	GST No:	24AAAAN5530F1Z0 Gujarat

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

Sr.No	Item Description	Qty	Unit	Rate Rs.	Amount	GST %
1	CLUBHOUSE ANTI-TERMITE ANTI TERMITE TREATMENT (SQFT)	9,000.00	SQFT	3.00	27000.00	18 %
Spc.	Misc. Anti Termite treatment by injecting chemical in 1ft X 1 ft distance area for Clubhouse					
2	CLUBHOUSE ANTI-TERMITE LABOR FOR PIPING & INJECT	9,000.00	SQFT	5.50	49500.00	18 %
Spc.	Misc. Termite Control by doing Piping work and Chemical Injection in it in pipe of which sample is submitted					
3	VILLA A1 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	1,800.00	SQFT	5.50	9900.00	18 %
Spc.	LABOR FOR PIPING & INJECT					
4	VILLA A1 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	1,745.00	SQFT	3.00	5235.00	18 %
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical					
5	VILLA A1 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	375.00	SQFT	3.00	1125.00	18 %
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical					

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

6	VILLA A1 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	375.00	SQFT	5.50	2062.50	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
7	VILLA A2 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
8	VILLA A2 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
9	VILLA A3 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	375.00	SQFT	3.00	1125.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
10	VILLA A3 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	375.00	SQFT	5.50	2062.50	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
11	VILLA A3 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	1,745.00	SQFT	3.00	5235.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
12	VILLA B4 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
13	VILLA B4 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

14	VILLA A5 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
15	VILLA A5 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
16	VILLA A6 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
17	VILLA A6 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
18	VILLA B7 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
19	VILLA B7 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	100.00	SQFT	3.00	300.00	18	%
Spc.	LABOR FOR DRILLING TREATMENT (SQFT)						
20	VILLA B8 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
21	VILLA A9 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

22	VILLA A9 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
23	VILLA A10 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
24	VILLA A10 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
25	VILLA A11 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
26	VILLA A11 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
27	VILLA A12 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
28	VILLA A12 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
29	VILLA A13 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

30	VILLA A13 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
31	VILLA A14 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
32	VILLA A14 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
33	VILLA A15 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
34	VILLA A15 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
35	VILLA A16 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
36	VILLA A16 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
37	VILLA A17 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

38	VILLA A17 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
39	VILLA A18 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
40	VILLA A18 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
41	VILLA A19 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
42	VILLA A19 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
43	VILLA 20 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
44	VILLA 20 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
45	VILLA A21 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	375.00	SQFT	3.00	1125.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

46	VILLA A21 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	375.00	SQFT	5.50	2062.50	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
47	VILLA A21 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	1,745.00	SQFT	3.00	5235.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
48	VILLA A 21-22 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
49	VILLA A 21-22 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
50	VILLA A23 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	375.00	SQFT	5.50	2062.50	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
51	VILLA A23 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	375.00	SQFT	3.00	1125.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
52	VILLA A23 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	1,745.00	SQFT	3.00	5235.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
53	VILLA A24 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

54	VILLA A24 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
55	VILLA A25 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
56	VILLA A25 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
57	VILLA A26 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
58	VILLA A26 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
59	VILLA A27 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
60	VILLA A27 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
61	VILLA A28 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

62	VILLA A28 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
63	VILLA A30 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
64	VILLA A30 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
65	VILLA A29 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
66	VILLA A29 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
67	VILLA A31 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
68	VILLA A31 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
69	VILLA A32 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

70	VILLA A32 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
71	VILLA A34 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
72	VILLA A34 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
73	VILLA A33 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
74	VILLA A33 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
75	VILLA A35 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
76	VILLA A35 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
77	VILLA B36 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	287.00	SQFT	5.50	1578.50	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

78	VILLA B36 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	287.00	SQFT	3.00	861.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
79	VILLA B36 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	1,745.00	SQFT	3.00	5235.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
80	VILLA A37 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
81	VILLA A37 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
82	VILLA A38 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
83	VILLA A38 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
84	VILLA A39 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
85	VILLA A39 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

86	VILLA A40 UP TO PLINTH TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
87	VILLA A40 UP TO PLINTH TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
88	VILLA B41 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
89	VILLA B41 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
90	VILLA B42 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,120.00	SQFT	5.50	11660.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
91	VILLA B42 CIVIL WORK UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,120.00	SQFT	3.00	6360.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
92	VILLA B43 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
93	VILLA B43 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

94	VILLA B43 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	100.00	SQFT	3.00	300.00	18	%
Spc.	LABOR FOR DRILLING TREATMENT (SQFT)						
95	VILLA B44 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	100.00	SQFT	3.00	300.00	18	%
Spc.	LABOR FOR DRILLING TREATMENT (SQFT)						
96	VILLA B44 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
97	VILLA B44 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
98	VILLA B45 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						
99	VILLA B45 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
100	VILLA B46 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR DRILLING TREATMENT (SQFT)	2,032.00	SQFT	3.00	6096.00	18	%
Spc.	Misc. Anti Termite Treatment in Villa by Drilling and injecting chemical						
101	VILLA B46 UP TO PLINTH ANTI TERMITE TREATMENT LABOR FOR PIPING & INJECT	2,032.00	SQFT	5.50	11176.00	18	%
Spc.	Misc. Piping in Villa and injecting chemical in it						

	Contract Amount (A)	839148.50
	Total GST (B)	151046.78
	Total (A + B)	990195.28

Terms & Conditions

We have pleasure in placing with you our Work order for the following contract kindly execute the work as per the instruction given by our site incharge.

SAFETY TERMS

- 1) Work Compensation (WC) Policy is a must for every contractor.
- 2) Required all their laborers Aadhar card copy and Passport size Photo.
- 3) All PPES in Contractor Scope.
- 4) TPI (Third Party Inspection) Certificate must for their Machineries which they install on our site.
- 5) Every Quarterly they must submit a service report of their respective machines to the site incharge.
- 6) Contractor has to maintain enough lighting during night work at site.
- 7) Debit Note Policy will be applicable if the contractor failed to maintain the safety norms

* All responsibilities of goods during transportation and unloading at site by supplier and vendors.

* Please submit your Bill/invoice along with delivery challan and PO copy in favour of Neptune Realty Pvt. Ltd.

At project site office officialy.

* Billing amount should not exceed the rate and total value mentioned in this WO.

* Failure to comply with specification, terms and conditions of this order or accepted delivery. schedule shall be sufficient grounds for cancellation of order by purchase with out being liable.

For NEPTUNE ASSOCIATES

Authorized Signatory
